

NHDC Limited
(A Joint venture of NHPC Ltd. & Govt. of Madhya Pradesh)

Details of Award of Tender / Contracts

(As per CVC guidelines issued vide office order no. 005/VG/4 dated 01/09/2006)

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation	Whether contract awarded in lowest tenderer evaluated L-1	Contract No. & Date	Name of Contractor	Value of contract	Scheduled date of completion
FY - 2020-21													
SEPTEMBER-2020													
"----- Nil -----"													
AUGUST-2020													
1	Construction of Cement Concrete Pavement on internal roads at Resettlement site Nimrani-Dhamnod , Tehsil Dharamपुरi, District Dhar (MP) for the oustees of OSP	Open Tender	13.02.2020	Two	14.03.2020	11	(1) M/s Kamal Construction Co., Nasik, (2) M/s Deltatechs Construction Pvt. Ltd., Mumbai, (3) M/s Shivhare Brothers, Ujjain, (4) M/s Glowbird Infra Pvt. Ltd., Bhopal, (5) M/s S.M. Infra Structures Pvt. Ltd., Indore	(1) M/s Anand Construction Co., Khandwa, (2) M/s Pranjal Construction, Bhopal, (3) M/s Suresh Chandra Agrawal, Ujjain, (4) M/s Eakta Associates, Bhopal, (5) M/s Harikaran Birla Construction Pvt.Ltd, Sanawad, (6) M/s Muneer Ahmad Patel, Sanawad	Yes	NHDC/4/C/NIT-920/20/264 dated 17.08.2020	M/s Anand Construction Co., Khandwa	Rs. 3,62,74,285/-	06 months (Excluding rainy season) reckoned from the date of issue of LOA
2	Construction of Internal roads including culverts at Resettlement site Nimrani-Dhamnod , Tehsil Dharamपुरi, District Dhar (MP) for the oustees of OSP	Open Tender	13.02.2020	Two	14.03.2020	14	(1) M/s Singo Engineering India Pvt. Ltd. Guwahati, (2) M/s Kamal Construction Co., Nasik, (3) M/s Deltatechs Construction Pvt. Ltd., Mumbai, (4) M/s Raja Pawar, Dhamnod, (5) M/s Ashwamegh Singh, Khandwa	(1) M/s Anand Construction Co., Khandwa, (2) M/s Pranjal Construction, Bhopal, (3) M/s Shivhare Brothers, Ujjain, (4) M/s Glowbird Infra Pvt. Ltd., Bhopal, (5) M/s S.M. Infra Structures Pvt. Ltd., Indore, (6) M/s Omprakash Patel, Sanawad, (7) M/s Aakar Infra Engineers Pvt. Ltd., Merut, (8) M/s Eakta Associates, Bhopal, (9) M/s Muneer Ahmad Patel, Sanawad	Yes	NHDC/4/C/NIT-921/20/265 dated 17.08.2020	M/s Anand Construction Co., Khandwa	Rs. 78,30,220/-	06 months (Excluding rainy season) reckoned from the date of issue of LOA
JULY-2020													
1	Construction of Box Culvert with approach road on Lipli nalla at village Tipras under ISP, district-Dewas (MP)	Open Tender	14.01.2020	Two	17.02.2020	10	(1) M/s Singo Engineering India Pvt. Ltd. Guwahati, (2) M/s Ashwamegh Singh, Khandwa, (3) M/s Sai Trading, Khandwa, (4) M/s Pal Associates, Khandwa	(1) M/s Anita Soni, Shivpuri/Khandwa (2) M/s Shivhare Brothers, Ujjain (3) M/s Anand Construction Co., Khandwa (4) M/s Rajkumar Gupta, Khandwa (5) M/s Omprakash Patel, Sanawad (6) M/s Aakar Infra Engineers Pvt. Ltd., Merut	Yes	NHDC/4/C/NIT-916/20/214 dated 18.07.2020	M/s Rajkumar Gupta, Khandwa	Rs. 1,07,22,655/-	07 months (Excluding rainy season) reckoned from the date of issue of LOA

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation	Whether contract awarded in lowest tenderer evaluated L-1	Contract No. & Date	Name of Contractor	Value of contract	Scheduled date of completion
2	Construction of approach road with pipe culvert & causeway from Resettlement site Ekhand to farmers fields of old village Ekhand and approach to Bilaya road under OSP, district Khandwa (MP)	Open Tender	01.02.2020	Two	03.03.2020	10	(1) M/s Kamal Construction Co., Nasik, (2) M/s Rajendra Singh Chouhan, Barkhedi (Khandwa) (3) M/s Dharmendra Singh Tomar, Mohana (Punasa) (4) M/s Maa Narmada Construction, Morghadi	(1) M/s Anand Construction Co., Khandwa, (2) M/s Ravishankar Sharma, Sanawad, (3) M/s Anita Soni, Shivpuri/Khandwa, (4) M/s Shivani Construction Co., Sanawad, (5) M/s Muneer Ahmad Patel, Sanawad, (6) M/s Sahil Enterprises, Sanawad	Yes	NHDC/4/C/NIT-917/20/189 dated 03.07.2020	M/s Shivani Construction Co., Sanawad	Rs. 25,94,559/-	02 months (reckoned from the date of issue of LOA)
3	Construction of approach road to farmers field of village Somgaon under ISP, District Khandwa (MP)	Open Tender	05.02.2020	Two	07.03.2020	12	(1) M/s Singo Engineering India Pvt. Ltd. Guwahati, (2) M/s Kamal Construction Co., Nasik, (3) M/s Pankaj Raj Singh, Bijoramafi (Khandwa) (4) M/s Aakar Infra Engineers Pvt. Ltd., Merut	(1) M/s Shivhare Brothers, Ujjain (2) M/s Anand Construction Co., Khandwa (3) M/s Pal Associates, Khandwa (4) M/s Rajkumar Gupta, Khandwa (5) M/s Kalika Furniture Industries, Khandwa (6) M/s Anita Soni, Shivpuri/Khandwa (7) M/s Girdharilal Meena, Khandwa (8) M/s Omprakash Patel, Sanawad	Yes	NHDC/4/C/NIT-918/20/215 dated 18.07.2020	M/s Girdharilal Meena, Khandwa	Rs. 71,26,054/-	06 months (Excluding rainy season) reckoned from the date of issue of LOA
4	Design, Drawing and Construction of submersible RCC bridge including approach with construction of box culvert across Patal River at village Dagarkhedi under ISP, district Khandwa (MP)	Open Tender	05.02.2020	Two	07.03.2020	10	(1) M/s Singo Engineering India Pvt. Ltd. Guwahati, (2) M/s Shivhare Brothers, Ujjain, (3) M/s Rajkumar Gupta, Khandwa, (4) M/s Shri Dadaji Construction Co., Khandwa (5) M/s Pal Associates, Khandwa, (6) M/s Girdharilal Meena, Khandwa	(1) M/s Anand Construction Co., Khandwa (2) M/s Kalika Furniture Industries, Khandwa (3) M/s Omprakash Patel, Sanawad (4) M/s Muneer Ahmad Patel, Sanawad	Yes	NHDC/4/C/NIT-919/20/216 dated 18.07.2020	M/s Omprakash Patel, Sanawad	Rs. 1,21,00,000/-	08 (Eight) Months (Excluding rainy season) from the date of approval of Design/Drawing
5	Construction of approach road with causeway from old Ekhand-Bilaya road to farmers fields under OSP, district-Khandwa (MP)	Open Tender	18.02.2020	Two	19.03.2020	10	(1) M/s Kamal Construction Co., Nasik, (2) M/s Shivaji Chhalotra, Vadood	(1) M/s Sahil Enterprises, Sanawad, (2) M/s Shivani Construction Co., Sanawad, (3) M/s Sudarshan Construction, Sanawad, (4) M/s Oriental Integrated Facility Management Pvt. Ltd. Mumbai, (5) M/s Hi-Teck, Sanawad, (6) M/s Shri Sai Traders, Jirbhar(Barwaha), (7) M/s Sikandar Trading Co., Sanawad, (8) M/s Anita Soni, Shivpuri/Khandwa	Yes	NHDC/4/C/NIT-922/20/241 dated 29.07.2020	M/s Shivani Construction Co., Sanawad	Rs. 28,83,825/-	02 months reckoned from the date of issue of LOA
6	Strengthening of Intake pit at Morghadi on Narmada River, for water supply system of resettlement site Inpun and Bhogawan under OSP, district Khandwa (MP)	Open Tender	18.02.2020	Two	19.03.2020	6	(1) M/s Shivaji Chhalotra, Vadood	(1) M/s Sudarshan Construction, Sanawad, (2) M/s Sikandar Trading Co., Sanawad, (3) M/s Sahil Enterprises, Sanawad, (4) M/s Hi-Teck, Sanawad, (5) M/s Shri Sai Traders, Jirbhar(Barwaha)	Yes	NHDC/4/C/NIT-923/20/237 dated 27.07.2020	M/s Hi-Teck, Sanawad	Rs. 18,83,466/-	02 months reckoned from the date of issue of LOA

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation	Whether contract awarded in lowest tenderer evaluated L-1	Contract No. & Date	Name of Contractor	Value of contract	Scheduled date of completion
7	Repair and maintenance of residential quarters of NHDC Ltd. at NVDA Colony Khandwa (MP)	Limited Tender	28.02.2020	Two	11.03.2020	03	NIL	(1) M/s The Leela Construction, Khandwa, (2) M/s Hi-Teck, Sanawad (3) M/s Shivani Construcion Co., Sanawad	Yes	NHDC/4/C/NIT-925/20/188 dated 03.07.2020	M/s The Leela Construction, Khandwa	Rs. 5,95,242/-	02 months reckoned from the date of issue of LOA
8	Construction of approach road with culvert & causeway from Indhawadi to farmers fields under OSP, district-Khandwa (MP)	Open Tender	28.02.2020	Two	24.03.2020	6	(1) M/s Shivaji Chhalotra, Vadood	(1) M/s Devi Nagnecha Construction, Hantiya (Khandwa), (2) M/s Sudarshan Construction, Sanawad, (3) M/s Shivani Construcion Co., Sanawad, (4) M/s Sikandar Trading Co., Sanawad, (5) M/s The Leela Construction, Khandwa	Yes	NHDC/4/C/NIT-926/20/238 dated 27.07.2020	M/s Shivani Construction Co., Sanawad	Rs. 4,09,214/-	02 months reckoned from the date of issue of LOA
9	Rising of existing approach road to Farmers field at village Dhanwani Mafi under ISP, district-Khandwa (MP)	Open Tender	28.02.2020	Two	24.03.2020	6	(1) M/s Shivaji Chhalotra, Vadood	(1) M/s Shri Sai Traders, Jirbhar(Barwaha), (2) M/s Anita Soni, Shivpuri/Khandwa, (3) M/s Hi-Teck, Sanawad, (4) M/s Shivani Construcion Co., Sanawad, (5) M/s Sikandar Trading Co., Sanawad,	Yes	NHDC/4/C/NIT-927/20/242 dated 29.07.2020	M/s Shivani Construction Co., Sanawad	Rs. 9,41,908/-	04 months (Excluding rainy season) reckoned from the date of issue of LOA
10	Hiring of Motorboat with driver, on as and when required basis at various submergence affected villages of Indira Sagar Project under Contingency Plan-2020	Open Tender	04.07.2020	Two	15.07.2020	03	(1) M/s Verma Engineers, Sanawad	(1) M/s Shivani Construction Co., Sanawad (2) M/s Omprakash Patel, Sanawad	Yes	NHDC/4/C/NIT-929/20/243 dated 29.07.2020	M/s Shivani Construction Co., Sanawad	Rs. 9,71,040/-	120 days reckoned from actual deployment of Motor boat.
JUNE-2020													
"----- Nil -----"													
MAY-2020													
"----- Nil -----"													
APRIL-2020													
"----- Nil -----"													