

**NHDC Limited**  
(A Joint venture of NHPC Ltd. & Govt. of Madhya Pradesh)

**Details of Award of Tender / Contracts**

(As per CVC guidelines issued vide office order no. 005/VG/4 dated 01/09/2006)

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation	Whether contract awarded in lowest tenderer evaluated L-1	Contract No. & Date	Name of Contractor	Value of contract	Scheduled date of completion
<b>MAY-2018</b>													
1	Construction of <b>approach road and pipe culverts</b> to farmers fields of village <b>Jhingadhad</b> under ISP, district-Khandwa (MP)	Open Tender	23.01.18	Two	23.02.18	06	NIL	(1) M/s Shri Dadaji Construction Co., Khandwa (2) M/s Anand Construction Co., Khandwa (3) M/s Omprakash Patel, Sanawad (4) M/s Rajkumar Gupta, Khandwa (5) M/s Girdharilal Meena, Khandwa (6) M/s Shivhare Brothers, Ujjain	Yes	NHDC/4/NIT-870/18/175 dated 01.05.18	M/s Shivhare Brothers, Ujjain	Rs. 1,05,06,885/-	06 months reckoned from the date of issue of LOA
2	Construction of <b>Box culvert &amp; Pipe culvert</b> on <b>Baladi-Harsud road</b> at <b>Malud</b> village under ISP, district-Khandwa (MP)	Open Tender	02.02.18	Two	07.03.18	06	NIL	(1) M/s Shivhare Brothers, Ujjain (2) M/s Sanjay Singh Tomar, Mohana (Punasa) (3) M/s Shri Dadaji Construction Co., Khandwa (4) M/s Rajkumar Gupta, Khandwa (5) M/s Madhu Infracon Pvt. Ltd., Mumbai (6) M/s Kalika Furniture Industries, Khandwa	Yes	NHDC/4/C/NIT-873/18/185 dated 07.05.18	M/s Shivhare Brothers, Ujjain	Rs. 65,94,051/-	06 months reckoned from the date of issue of LOA
<b>APRIL-2018</b>													
1	Elevating level of <b>existing approach road</b> from village <b>Ekhand to Karoli</b> under OSP submergence, district Khandwa (MP)	Open Tender	04.01.18	Two	05.02.18	07	(1) M/s Ajay Raj Dinesh Raj, Sanawad	(1) M/s Manzoor Hussain & Sons, Khargone (2) M/s Omprakash Patel, Sanawad (3) M/s Sanjay Singh Tomar, Mohana (Punasa) (4) M/s Shivani Construction Co., Sanawad (5) M/s Shivhare Brothers, Ujjain (6) M/s Sudarshan Construction, Sanawad	Yes	NHDC/4/C/NIT-867/18/143 dated 04.04.18	M/s Shivani Construction Co., Sanawad	Rs. 23,30,374/-	04 months (Excluding rainy season) reckoned from the date of issue of LOA
2	Construction of <b>approach road &amp; Box culvert</b> to reach farmers fields at village <b>Nandgaon Raiyat &amp; Pratappura</b> under ISP, district Khandwa (MP)	Open Tender	23.01.18	Two	17.02.18	03	NIL	(1) M/s Shri Dadaji Construction Co., Khandwa (2) M/s Namrada Building & Suppliers, Sanawad (4) M/s Shivani Construction Co., Sanawad	Yes	NHDC/4/C/NIT-869/18/142 dated 04.04.18	M/s Maa Narmada Building & Suppliers, Sanawad	Rs. 14,67,267/-	04 months reckoned from the date of issue of LOA
3	Construction of <b>Box Culvert</b> (10 openings of 4m X 4m) on approach to farmers fields on <b>Bandi nalla</b> at <b>Charkheda Raiyat</b> under ISP, district-Khandwa (MP)	Open Tender	23.01.18	Two	23.02.18	07	NIL	(1) M/s Shivhare Brothers, Ujjain (2) M/s Anand Construction Co., Khandwa (3) M/s Shri Dadaji Construction Co., Khandwa (4) M/s Rajkumar Gupta, Khandwa (5) M/s Omprakash Patel, Sanawad (6) M/s Sakharam Yadav, Punasa (7) M/s Girdharilal Meena, Khandwa	Yes	NHDC/4/NIT-871/18/170 dated 24.04.18	M/s Rajkumar Gupta, Khandwa	Rs. 85,85,748/-	06 months reckoned from the date of issue of LOA
4	Construction of <b>Box Culvert</b> (5 opening of 3m x 3m) including approaches on approach from <b>Pamakhedhi to Dang</b> village under ISP, district-Khandwa (MP)	Open Tender	02.02.18	Two	07.03.18	05	NIL	(1) M/s Shivhare Brothers, Ujjain (2) M/s Sanjay Singh Tomar, Mohana (Punasa) (3) M/s Shri Dadaji Construction Co., Khandwa (4) M/s Sakharam Yadav, Punasa (5) M/s Rajkumar Gupta, Khandwa	Yes	NHDC/4/C/NIT-872/18/167 dated 21.04.18	M/s Shivhare Brothers, Ujjain	Rs. 41,00,356/-	05 months reckoned from the date of issue of LOA

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation	Whether contract awarded in lowest tenderer evaluated L-1	Contract No. & Date	Name of Contractor	Value of contract	Scheduled date of completion
<b>MARCH-2018</b>													
1	Repair, Rewiring and Fencing of <b>E-type and F-type quarters</b> at NVDA Colony, Khandwa (MP)	Open Tender	29.12.17	Two	29.01.18 Extended 08.02.18	08	(1) M/s R.S. Enterprises, Navi Mumbai (2) M/s Girdharilal Meema, Khandwa	(1) M/s Omprakash Patel, Sanawad (2) M/s Sanjay Singh Tomar, Mohana (Punasa) (3) M/s Sudarshan Construction, Sanawad (4) M/s Hi-Teck, Sanawad (5) M/s Rajkumar Gupta, Khandwa (6) M/s Anand Construction Co., Khandwa	Yes	NHDC/4/C/NIT-866/18/127 dated 29.03.18	M/s Anand Construction Co., Khandwa	Rs. 46,73,851/-	08 months (Excluding rainy season) reckoned from the date of issue of LOA
2	Elevating level of <b>existing approach road</b> from village <b>Kamankheda to Goghalgaon to Tonki</b> under OSP submergence, district Khandwa (MP)	Open Tender	04.01.18	Two	05.02.18	05	(1) M/s Mithun Anchara, Indore	(1) M/s Manzoor Hussain & Sons, Khargone (2) M/s Omprakash Patel, Sanawad (3) M/s Sanjay Singh Tomar, Mohana (Punasa) (4) M/s Shivhare Brothers, Ujjain	Yes	NHDC/4/C/NIT-868/18/128 dated 29.03.18	M/s Omprakash Patel, Sanawad	Rs. 78,41,811/-	04 months (Excluding rainy season) reckoned from the date of issue of LOA
<b>FEBRUARY-2018</b>													
1	Supply, loading, unloading & proper stacking of ISI marked Grade-I Stable <b>Bleaching Powder</b> (in 25 kg HDPE bag) and Grade-IV <b>Allumina Ferric</b> including transportation upto water treatment (filter) plant of resettlement site New Harsood (Chhanera) under ISP and Inpun under OSP, district Khandwa (M.P.)	Open Tender	19.09.17	Two	16.10.17 Extended 24.10.17	03	(1) M/s Alfa Gluchem, Shajapur	(1) M/s Amar Alum & Allied Chemical, Bareilly (2) M/s Dalal & Dalal Co., Indore	Yes	NHDC/4/C/NIT-859/18/57 dated 10.02.18	M/s Dalal & Dalal Co., Indore	Rs. 8,24,112/-	01 (One) Year (in 03 installments) reckoned from the date of issue of Letter of Award / Supply Order.
2	Construction of <b>approach road</b> with culverts from village <b>Badkhaliya</b> to resettlement site <b>Belwadi</b> under ISP, district-Khandwa (M.P.)	Open Tender	14.11.17	Two	15.12.17	04	(1) M/s Ritesh Sharma, Harda	(1) M/s Anand Construction Co., Khandwa (2) M/s Omprakash Patel, Sanawad (3) M/s Girdharilal Meena, Khandwa	Yes	NHDC/4/C/NIT-863/18/72 dated 22.02.18	M/s Omprakash Patel, Sanawad	Rs. 1,18,26,340/-	06 months reckoned from the date of issue of LOA
3	Supply and installation of <b>Jhulas and Garden benches</b> at <b>Nagchun Park</b> , Khandwa (MP)	Limited Tender	08.12.17	Two	27.12.17 Extended 06.01.18	04	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Hi-Teck, Sanawad (3) M/s R.D. Construction, Sanawad (4) M/s Verma Engineers, Sanawad	Yes	NHDC/4/C/NIT-864/18/77 dated 27.02.18	M/s Hi-Teck, Sanawad	Rs. 10,81,394/-	01 month reckoned from the date of issue of LOA
<b>JANUARY-2018</b>													
"----- Nil -----"													

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation	Whether contract awarded in lowest tenderer evaluated L-1	Contract No. & Date	Name of Contractor	Value of contract	Scheduled date of completion
<b>DECEMBER-2017</b>													
"----- Nil -----"													
<b>NOVEMBER-2017</b>													
"----- Nil -----"													
<b>OCTOBER-2017</b>													
1	Providing <b>Manpower services</b> such as Stenographer, Computer operator, Secretarial Assistant, Technical Assistant, Electrician, Cook, Plumber, Helper for Electrician, Helper, Gardener and Sweeper etc. for <b>R&amp;R Project</b> of NHDC Ltd., Khandwa (M.P.)	Open Tender	10.02.17	Two	15.03.17	07	(1) M/s Surendra Security Guard Service, Gwalior (2) M/s Crux Management Services Pvt Ltd., Hyderabad (3) M/s Royal India Securitaus, Kolkata	(1) M/s World Class Services Pvt Ltd., Indore (2) M/s Compact Security Services, Bhopal (3) M/s GA Digital Web Work Pvt. Ltd. Delhi (4) M/s Orion Security Solutions Pvt Ltd., New Delhi	Yes	NHDC/4/C/NIT-853/17/322 dated 11.10.17	M/s World Class Services Pvt Ltd., Indore	Rs. 94,34,818/-	12 months w.e.f. 12.10.2017
2	<b>Job work</b> for Up-keeping and maintenance including safety & day to day care of <b>Nagchun Park</b> , Khandwa (MP)	Open Tender	10.02.17	Two	07.03.17	04	(1) M/s Shivam Security Services, Khandwa (2) M/s Surendra Security Guard Service, Gwalior	(1) M/s Pawan Kumar Bute, Burhanpur (2) M/s Compact Security Services, Bhopal	Yes	NHDC/4/C/NIT-854/17/323 dated 11.10.17	M/s Compact Security Services, Bhopal	Rs. 14,50,656/-	24 months (The effective date of start of work shall be conveyed by Engineer-in-charge later)
<b>SEPTEMBER-2017</b>													
1	Hiring of <b>Motorboat</b> with driver, as and when required basis at various submergence affected villages of Indra Sagar Project under <b>Contingency Plan 2017</b> .	Open Tender	18.07.17	Two	14.08.17 Extended 21.08.17 Extended 29.08.17 Extended 05.09.17	02	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Verma Engineers, Sanawad	Yes	NHDC/4/C/NIT-858/17/308 dated 22.09.17	M/s Omprakash Patel, Sanawad	Rs. 14,84,280/-	120 days from actual deployment of motor boat
<b>AUGUST-2017</b>													
"----- Nil -----"													
<b>JULY-2017</b>													
"----- Nil -----"													

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation	Whether contract awarded in lowest tenderer evaluated L-1	Contract No. & Date	Name of Contractor	Value of contract	Scheduled date of completion	
<b>JUNE-2017</b>														
1	Installation, Operation and Maintenance of <b>photocopy</b> machine at R&R office on unit <b>job rate basis</b> for carrying out the photocopy work of various divisions of NHDC R&R office, Khandwa (MP)	Open Tender	08.04.17	Two	04.05.17	03	NIL	(1) M/s Paras Impression & Parts, Khandwa (2) M/s Vidhyarthi Stationery & Photocopy, Khandwa (3) M/s Krishna Printing Press Co-Operative, Khandwa	Yes	NHDC/4/C/NIT-857/17/226 dated 24.06.17	M/s Paras Impression & Parts, Khandwa	Rs. 2,80,500/-	12 months w.e.f. 01.07.17	
<b>MAY-2017</b>														
1	<b>Supply of decorative lights</b> for development of <b>Nagchun-Park</b> at Khandwa (M.P.) (Group-I]	Open Tender	09.03.17	Two	20.03.17 Extended 27.03.17 Extended 03.04.17 Extended 10.04.17 Extended 17.04.17 Extended 26.04.17	02	NIL	(1) M/s Ganit Star Engineering, Indore (2) M/s R.K. Trading Co., Indore	Yes (awarded to itemwise L-1 bidders)		NHDC/4/C/NIT-855(Gr-I)/17/203 dated 30.05.17	M/s Ganit Star Engineering, Indore	Rs. 2,14,300/-	15 days reckoned from the date of issue of LOA
	<b>Supply of decorative lights</b> for development of <b>Nagchun-Park</b> at Khandwa (M.P.) (Group-II]										NHDC/4/C/NIT-855(Gr-II)/17/204 dated 30.05.17	M/s R.K. Trading Co., Indore	Rs. 3,21,080/-	15 days reckoned from the date of issue of LOA
2	<b>Hiring of Motor boat</b> with driver for the villages affected due to submergence of <b>Omkareshwar Project</b> , on as and when required basis	Open Tender	22.03.17	Two	17.04.17 Extended 24.04.17	03	(1) M/s Verma Engineers, Sanawad	(1) M/s Compact Security Services, Bhopal (2) M/s Omprakash Patel, Sanawad	Yes	NHDC/4/C/NIT-856/17/200 dated 26.05.17	M/s Omprakash Patel, Sanawad	Rs. 8,43,150/-	365 days from actual deployment of motor boat	
<b>APRIL-2017</b>														
"----- Nil -----"														
<b>MARCH-2017</b>														
"----- Nil -----"														
<b>FEBRUARY-2017</b>														
1	<b>Providing, fixing/laying and testing of Power cables, Switch gear, Motor Pump</b> etc. with accessories at <b>Nagchun-Park</b> , Khandwa (M.P.)	Open Tender	05.11.16	Two	01.12.16 Extended 08.12.16 Extended 16.12.16 Extended 23.12.16	03	(1) M/s Nazeem Khan, Harda	(1) M/s Mohammad Juber Khan, Khandwa (2) M/s H.C. Vishwari, Harda	Yes	NHDC/4/C/NIT-843/17/55 dated 01.02.17	M/s Mohammad Juber Khan, Khandwa	Rs. 17,11,483/-	04 Months reckoned from the date of issue of LOA	
2	Construction of <b>stage Platform</b> with Shed at Govt. High School at <b>Ramnagar</b> , Khandwa (MP)	Open Tender	09.12.16	Two	06.01.17	03	NIL	(1) M/s Hi-Teck, Sanawad (2) M/s Vedesh Gupta, Khandwa (3) M/s R.D. Construction, Sanawad	Yes	NHDC/4/C/NIT-845/17/71 dated 07.02.2017	M/s R.D. Construction, Sanawad	Rs. 4,50,484/-	02 Months reckoned from the date of issue of LOA	

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation	Whether contract awarded in lowest tenderer evaluated L-1	Contract No. & Date	Name of Contractor	Value of contract	Scheduled date of completion
3	Design, Supply, Installation, Testing and Commissioning of <b>Musical fountains</b> and various other fountains at <b>Nagchun Park, Khandwa (MP)</b> <b>{Group-I }</b>	Open Tender	14.12.16	Two	16.01.17	03	NIL	(1) M/s Sabs India Sales Corporation, Indore (2) M/s Uberty Engineers, Satna (3) M/s Family Fountains, Jaipur	Yes (awarded to itemwise L-1 bidders)	NHDC/4/C/NIT-846(Gr-I)/17/84 dated 15.02.17	M/s Family Fountains, Jaipur	Rs. 11,89,900/-	02 Months reckoned from the date of issue of LOA
	NHDC/4/C/NIT-846(Gr-II)/17/85 dated 15.02.17									M/s Uberty Engineers, Satna	Rs. 3,06,800/-	02 Months reckoned from the date of issue of LOA	
	NHDC/4/C/NIT-846(Gr-III)/17/86 dated 15.02.17									M/s Sabs India Sales Corporation, Indore	Rs. 4,06,000/-	02 Months reckoned from the date of issue of LOA	
4	Supply and installation of <b>Jhulas</b> at <b>Nagchun Park, Khandwa (MP)</b> <b>{Group-I}</b>	Open Tender	14.12.16	Two	16.01.17	04	(1) M/s Omprakash Patel, Sanawad (2) M/s Verma Engineers, Sanawad	(1) M/s Hi-Teck, Sanawad (2) M/s United Marketing Sports Emporium, Tirunelveli	Yes (awarded to itemwise L-1 bidders)	NHDC/4/C/NIT-847(Gr-I)/17/87 dated 15.02.17	M/s Hi-Teck, Sanawad	Rs. 2,21,500/-	02 Months reckoned from the date of issue of LOA
	NHDC/4/C/NIT-847(Gr-II)/17/88 dated 15.02.17									M/s United Marketing Sports Emporium, Tirunelveli	Rs. 7,67,700/-	02 Months reckoned from the date of issue of LOA	
5	<b>Landscaping and plantation</b> work with laying of water distribution <b>pipeline</b> for development of <b>Nagchun-Park</b> at Khandwa (M.P.)	Open Tender	16.12.16	Two	09.01.17	06	(1) M/s Envirotech, Gwalior (2) M/s Nursery Nisarg, Bhopal	(1) M/s Anand Construction Co., Khandwa (2) M/s Garden Services, Indore (3) M/s Shrusti Nursery, Indore (4) M/s Betwa Infrastructures Pvt. Ltd., Bhopal	Yes	NHDC/4/C/NIT-848/17/57 dated 01.02.17	M/s Shrusti Nursery, Indore	Rs. 50,99,479/-	04 Months reckoned from the date of issue of LOA
6	Providing services of <b>02</b> nos. <b>vehicles</b> along with drivers for 02 years at NHDC R&R, Khandwa (M.P.) <b>{Group-I }</b>	Open Tender	23.12.16	Two	24.01.17	04	(1) M/s R.D. Construction, Sanawad	(1) M/s Compact Security Services, Bhopal (2) M/s Balaji Road Lines, Khandwa (3) M/s Shekh Travels, Sanawad	Yes (awarded to itemwise L-1 bidders)	NHDC/4/C/NIT-849(Gr-I)/17/82 dated 15.02.17	M/s Balaji Road Lines, Khandwa	Rs. 13,17,552/-	24 Months reckoned from 15 days from LOA
	Providing services of <b>08</b> nos. <b>vehicles</b> along with drivers for 02 years at NHDC R&R, Khandwa (M.P.) <b>{Group-II }</b>									NHDC/4/C/NIT-849(Gr-II)/17/83 dated 15.02.17	M/s Compact Security Services, Bairagarh (Bhopal)	Rs. 45,88,608/-	24 Months reckoned from 15 days from LOA

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation	Whether contract awarded in lowest tenderer evaluated L-1	Contract No. & Date	Name of Contractor	Value of contract	Scheduled date of completion
7	Supply, Installation, Testing & Commissioning of <b>40 KW</b> Grid Connected <b>Solar Power Plant at Nagchun Park, Khandwa (MP)</b>	Open Tender	27.12.16	Two	27.01.17	18	(1) M/s Brink Constructions, Bhopal	(1) M/s Deepa Solar Systems Pvt Ltd, Bangalore (2) M/s Networth Projects Pvt Ltd, Gurgaon (3) M/s Zenom Solar Power, Alahabad (4) M/s Shri Badrinath Vaikalpik Urja, Dehradun (5) M/s Sirus Electric, Noida (6) M/s Energy Green, Bhopal (7) M/s Research Center For Sustainable Solution Pvt Ltd, Nasik (8) M/s Oasys Infocom Private Limited, Kolkata (9) M/s Maharatna Engineering Corporation, Jabalpur (10) M/s Arsh Electronics Pvt Ltd, Delhi (11) M/s Pena Power Engineering & Automation Pvt Ltd, Bangalore (12) M/s Success Impex Pvt Ltd, New Delhi (13) M/s SH Solar, Ujjain (14) M/s SRK Solenergy Pvt Ltd, Jaipur (15) M/s Maxoptimus Security Solutions Technologies Pvt Ltd, G.Noida (16) M/s Photonics Watertech Pvt Ltd, Gandhinagar (17) M/s Vishal Electricals, Gaziabad	Yes	NHDC/4/C/NIT-850/17/81 dated 15.02.17	M/s Maxoptimus Security Solutions Technologies Pvt Ltd, Greater Noida/ Mumbai	Rs. 19,96,000/-	02 Months reckoned from the date of issue of LOA
8	Protection work of <b>approach (Ramp)</b> of Pumping station at <b>Morghadi</b> for water supply of resettlement site Inpun & Bhogawan of OSP, district Khandwa (MP)	Open Tender	12.01.17	Two	27.01.17	04	(1) M/s R.D. Construction, Sanawad	(1) M/s Anand Construction Co., Khandwa (2) M/s Hi-Teck, Sanawad (3) M/s Sanjay Singh Tomar, Mohana (Punasa)	Yes	NHDC/4/C/NIT-851/17/91 dated 17.02.17	M/s Sanjay Singh Tomar, Mohana (Punasa)	Rs. 19,90,793/-	02 Months reckoned from the date of issue of LOA

**JANUARY-2017**

"----- Nil -----"

**DECEMBER-2016**

1	<b>Job work</b> for "Operation, running & day to day care of all components of water supply system including watch & ward at various resettlement sites of <b>Omkareshwar Project, district-Khandwa (M.P.)</b> "	Open Tender	15.09.16	Two	18.10.16	03	NIL	(1) M/s Pawan Kumar Bute, Burhanpur (2) M/s Compact Security Services, Bhopal (3) M/s Swamina International Pvt Ltd. Kolkata	Yes	NHDC/4/C/NIT-839/16/335 dated 28.12.16	M/s Pawan Kumar Bute, Burhanpur	Rs. 25,58,556/-	12 months w.e.f. 01.01.2017
2	<b>Job work</b> for "Operation, running & day to day care of all components of water supply system including watch & ward at various resettlement sites of <b>Indira Sagar Project, district-Khandwa (M.P.)</b> "	Open Tender	15.09.16	Two	18.10.16	03	NIL	(1) M/s Pawan Kumar Bute, Burhanpur (2) M/s Compact Security Services, Bhopal (3) M/s Swamina International Pvt Ltd. Kolkata	Yes	NHDC/4/C/NIT-840/16/339 dated 28.12.16	M/s Omprakash Patel, Sanawad	Rs. 37,59,756/-	12 months w.e.f. 01.01.2017

**NOVEMBER-2016**

1	<b>Job work</b> for up-keeping and maintenance of <b>Tagore Park and Khedapati Park</b> at Khandwa and City Park at resettlement site <b>New Harsood (Chhanera)</b> in district Khandwa (M.P.)	Open Tender	31.08.16	Two	30.09.16 Extended 07.10.16 Extended 14.10.16	02	NIL	(1) M/s Compact Security Services, Bhopal (2) M/s Pawan Kumar Bute, Burhanpur	Yes	NHDC/4/C/NIT-837/16/286 dated 30.11.16	M/s Pawan Kumar Bute, Burhanpur	Rs. 7,73,328/-	12 months w.e.f. 01.12.2016
2	Laying of <b>pipe line</b> near Masjid area at Resettlement site <b>Inpun</b> under OSP.	Open Tender	31.08.16	Two	26.09.16	03	NIL	(1) M/s Hi-Teck, Sanawad (2) M/s Verma Engineers, Sanawad (3) M/s Omprakash Patel, Sanawad	Yes	NHDC/4/C/NIT-838/16/283 dated 23.11.16	M/s Omprakash Patel, Sanawad	Rs. 1,15,127/-	01 Month reckoned from the date of issue of LOA

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation	Whether contract awarded in lowest tenderer evaluated L-1	Contract No. & Date	Name of Contractor	Value of contract	Scheduled date of completion
<b>OCTOBER-2016</b>													
"----- Nil -----"													
<b>SEPTEMBER-2016</b>													
1	Construction of <b>boundary wall</b> and other miscellaneous <b>Civil works</b> for development of <b>Nagchun-Park</b> , at Khandwa (M.P.)	Open Tender	23.06.16	Two	26.07.16	10	(1) M/s Ankur Construction Co., Indore (2) M/s Gariman Enterprises, Indore	(1) M/s Anand Construction Co., Khandwa (2) M/s Betwa Infrastructures Pvt. Ltd., Bhopal (3) M/s Madhu Infracon Pvt Ltd., Mumbai (4) M/s Omprakash Patel, Sanawad (5) M/s Rajkumar Gupta, Khandwa (6) M/s Rajkumar Verma, Khandwa (7) M/s M.G. Construction, Gwalior (8) M/s Anupam Construction Co., Noida	Yes	NHDC/4/C/NIT-835/16/213 dated 07.09.16	M/s Anand Construction Co., Khandwa	Rs. 1,23,19,115/-	06 Months reckoned from the date of issue of LOA
2	<b>Hiring of Boat/Motorboat</b> with driver, as and when required basis at various submergence affected villages of Indira Sagar Project under <b>Contingency Plan-2016</b> .	Open Tender	11.08.16	Two	06.09.16 Extended 14.09.16	02	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Verma Engineers, Sanawad	Yes	NHDC/4/C/NIT-836/16/236 dated 30.09.16	M/s Omprakash Patel, Sanawad	Rs. 11,76,000/-	120 days from actual deployment of boat/ motorboat
<b>AUGUST-2016</b>													
"----- Nil -----"													
<b>JULY-2016</b>													
"----- Nil -----"													
<b>JUNE-2016</b>													
"----- Nil -----"													
<b>MAY-2016</b>													
1	Providing, fixing and erection of <b>MS pipe railing</b> on pre-constructed RCC hume pipe submersible vented causeway & approaches for <b>agricultural field</b> at village <b>Dotkheda</b> under ISP, district Khandwa (M.P.)	Open Tender	17.03.15	Two	11.04.16	03	NIL	(1) M/s Hi-Teck, Sanawad (2) M/s Omprakash Patel, Sanawad (3) M/s Verma Engineers, Sanawad	Yes	NHDC/4/C/NIT-833/16/133 dated 26.05.16	M/s Hi-Teck, Sanawad	Rs. 3,66,596/-	02 Months reckoned from the date of issue of LOA
2	Hiring of <b>Motor boat</b> with driver for the villages affected due to submergence of <b>Omkarshwar Project</b> , on as and when required basis.	Open Tender	18.03.16	Two	12.04.16	04	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Compact Security Services, Bhopal (3) M/s Verma Engineers, Sanawad (4) M/s Hi-Teck, Sanawad	Yes	NHDC/4/C/NIT-834/16/132 dated 26.05.16	M/s Compact Security Services, Bairagarh (Bhopal)	Rs. 9,45,350/-	365 days from actual deployment of motor boat

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation	Whether contract awarded in lowest tenderer evaluated L-1	Contract No. & Date	Name of Contractor	Value of contract	Scheduled date of completion
<b>APRIL-2016</b>													
1	Design, Drawing and Construction of <b>submersible RCC Bridge</b> across <b>Ajnal river</b> including approach with construction of <b>box culvert</b> on approach road from <b>Kachbedi to Dongali Ghat</b> in district Harda (M.P.) under ISP submergence.	Open Tender	15.01.16	Two	18.02.16	09	(1) M/s Sunil Kumar Choukse, Indore (2) M/s Godec Construction Co. Pvt. Ltd., Shivpuri (3) M/s SKM Randeem Ultratech Pvt. Ltd. Indore (4) M/s Vijay Kumar Singh, Ambikapur	(1) M/s Anupam Construction Co., Noida (2) M/s Kalyan Toll Infrastructure Ltd., Indore (3) M/s Muneer Ahmad Patel, Sanawad (4) M/s Seth Mohanlal Hiralal Construction Co., Itarsi (5) M/s S.K. Totla Infra Construction Pvt. Ltd. Neemuch	Yes	NHDC/4/C/NIT-831/16/95dated 08.04.16	M/s S.K. Totla Infra Construction Pvt. Ltd., Neemuch	Rs. 3,67,77,000/-	11 (Eleven) months from the date of approval of Design/Drawing (Excluding rainy season)
<b>MARCH-2016</b>													
1	Providing <b>Dak, Courier Services</b> for NHDC R&R Office, Khandwa (M.P.).	Open Tender	21.12.15	Two	14.01.16 Extended 21.01.16	03	NIL	(1) M/s Reliance Courier Service, Khandwa (2) M/s Blue Sky Courier Service, Khandwa (3) M/s Madhur Courier Service, Khandwa	Yes	NHDC/4/C/NIT-830/16/66 dated 11.03.16	M/s Reliance Courier Service, Khandwa	Rate contract	02 years w.e.f. 05.03.2016
2	Installation, Operation and Maintenance of <b>photocopy machine</b> at R&R office on unit job rate basis for carrying out the photocopy work of various divisions of NHDC R&R	Open Tender	27.01.16	Two	23.02.16	03	NIL	(1) M/s Vidhyarthi Stationery & Photocopy, Khandwa (2) M/s Krishna Printing Press Co-Operative, Khandwa (3) M/s Paras Impression & Parts, Khandwa	Yes	NHDC/4/C/NIT-832/16/83 dated 30.03.16	M/s Paras Impression & Parts, Khandwa	Rs. 3,38,964/-	12 months w.e.f. 01.04.2016
<b>FEBRUARY-2016</b>													
"----- Nil -----"													
<b>JANUARY-2016</b>													
1	Providing <b>Manpower services</b> such as Stenographer, Computer operator, Asstt. Secretarial/Technical, Electrician, Driver, Cook, Plumber, Helper for Electrician, Helper, Gardener and Sweeper etc. for R&R Project, of NHDC Ltd., Khandwa (M.P.)	Open Tender	13.10.15	Two	17.11.15	10	(1) M/s Professional Facilities Management Service, Bhiwadi (2) M/s Pawan Kumar Bute, Burhanpur (3) M/s Mandevi Building Management Service, Mumbai (4) M/s Zedpoint Management Services Pvt. Ltd., Kolkata	(1) M/s Global Security & Placement Service, Faridabad (2) M/s Primeone Workforce Pvt. Ltd., Bhopal (3) M/s GA Digital Web Work Pvt. Ltd. Delhi (4) M/s Compact Security Services, Bhopal (5) M/s Ratan Emporium, Dhar (6) M/s Vansh Infotech Pvt. Ltd., Nagpur	Yes	NHDC/4/C/NIT-829/16/027 dated 22.01.16	M/s Ratan Emporium, Dhar	Rs. 92,61,905/-	12 months w.e.f. 01.02.2016



Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation	Whether contract awarded in lowest tenderer evaluated L-1	Contract No. & Date	Name of Contractor	Value of contract	Scheduled date of completion
<b>DECEMBER-2015</b>													
1	<b>Job work</b> for "Operation, running & day to day care of all components of water supply system including watch & ward at various resettlement sites of <b>Indira Sagar Project</b> , Khandwa (M.P.)"	Open Tender	13.10.15	Two	16.11.15	03	(1) M/s Surendra Security Guard Service, Gwalior	(1) M/s G.A. Digital Web Word Pvt Ltd., Delhi (2) M/s Pawan Kumar Bute, Burhanpur	Yes	NHDC/4/C/NIT-827/15/318 dated 26.12.15	M/s Pawan Kumar Bute, Burhanpur	Rs. 36,39,636/-	12 months w.e.f. 01.01.2016
2	<b>Job work</b> for "Operation, running & day to day care of all components of water supply system including watch & ward at various resettlement sites of <b>Omkareshwar Project</b> , Khandwa (M.P.)"	Open Tender	13.10.15	Two	16.11.15	03	(1) M/s Surendra Security Guard Service, Gwalior	(1) M/s G.A. Digital Web Word Pvt Ltd., Delhi (2) M/s Pawan Kumar Bute, Burhanpur	Yes	NHDC/4/C/NIT-828/15/316 dated 23.12.15	M/s Pawan Kumar Bute, Burhanpur	Rs. 24,26,424/-	12 months w.e.f. 01.01.2016
<b>NOVEMBER-2015</b>													
1	Supply, loading, unloading & proper stacking of ISI marked Grade-I <b>Stable Bleaching Powder</b> (in 25 kg HDPE bag) and Grade-II <b>Allumina Ferric</b> including transportation upto water treatment (filter) plant of resettlement site <b>New Harsood (Chhanera)</b> under ISP, district Khandwa (M.P.)	Open Tender	22.09.15	Two	19.10.15	03	NIL	(1) M/s Apaar Chemicals, Sagar (2) M/s Alfa Gluchem, Shajapur (3) M/s Dalal & Dalal Co., Indore	Yes	NHDC/4/C/NIT-826/15/298 dated 25.11.15	M/s Alfa Gluchem, Shajapur	Rs. 5,97,000/-	30 days from the date of issue of Supply order
<b>OCTOBER-2015</b>													
"----- Nil -----"													
<b>SEPTEMBER-2015</b>													
1	Design, drawing and construction of <b>submersible bridge</b> including construction of both side approaches complete in all respect across <b>Bagdi river</b> on <b>Davtha-Rajore</b> approach road at district Dewas (M.P.) under ISP submergence.	Open Tender	26.05.15	Two	30.06.15 Extended 14.07.15	03	(1) M/s Sanwariya Construction, Khandwa	(1) M/s Muneer Ahmad Patel, Sanawad (2) M/s Anupam Construction Co., Noida	Yes	NHDC/4/C/NIT-820/15/249 dated 22.09.15	M/s Anupam Construction Co., Noida	Rs.2,94,50,000/-	11 (Eleven) months from the date of approval of Design/ Drawing (Excluding rainy season)
2	Providing services of 16 nos. <b>vehicles</b> along with drivers at NHDC R&R, Khandwa (M.P.)	Open Tender	25.06.15	Two	28.07.15 Extended 06.08.15	03	NIL	(1) M/s Shri Dadaji Services, Khandwa (2) M/s Compact Security Services, Bhopal (3) M/s Balaji Road Lines, Khandwa	Yes	NHDC/4/C/NIT-823/15/242 dated 15.09.15	M/s Shri Dadaji Services, Khandwa	Rs. 42,40,608/-	12 months w.e.f. 16.09.15

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation	Whether contract awarded in lowest tenderer evaluated L-1	Contract No. & Date	Name of Contractor	Value of contract	Scheduled date of completion
3	<b>Job work for Up-keeping and maintenance</b> including safety & day to day care of <b>Tagore Park</b> at Khandwa, <b>Khedapati Park</b> at Khandwa & <b>City Park</b> at resettlement site New Harsood (Chhanera) under NHDC R&R, Khandwa (M.P.)	Open Tender	26.06.15	Two	22.07.15	03	(1) M/s Patliputra Solutions Pvt. Ltd., Delhi	(1) M/s Shri Dadaji Services, Khandwa (2) M/s Compact Security Services, Bhopal	Yes	NHDC/4/C/NIT-824/15/234 dated 01.09.15	M/s Shri Dadaji Services, Khandwa	Rs. 6,81,468/-	12 months w.e.f. 07.09.15
<b>AUGUST-2015</b>													
1	Hiring of <b>Motor boat</b> with driver, as and when required basis at various submergence affected villages of <b>Indira Sagar Project</b> under <b>Contingency Plan-2015</b> .	Open Tender	23.06.15	Two	04.07.15	03	NIL	(1) M/s Omprakash Patel., Sanawad (2) M/s Hi-Teck, Sanawad (3) M/s Vemra Engineers, Sanawad	Yes	NHDC/4/C/NIT-821/15/214 dated 14.08.15	M/s Omprakash Patel, Sanawad	Rs.14,35,200/-	120 days from actual deployment of motor boat
<b>JULY-2015</b>													
"----- Nil -----"													
<b>JUNE-2015</b>													
"----- Nil -----"													
<b>MAY-2015</b>													
"----- Nil -----"													
<b>APRIL-2015</b>													
1	Hiring of <b>Motorboat</b> with driver at <b>Ghorapachar</b> river near New Harsood (Chhanera) of Indira Sagar Project and hiring of <b>Motorboat / boat</b> with driver at various submergence affected villages of Omkareshwar Project, on as and when required basis.	Open Tender	04.02.15	Two	09.03.15	03	NIL	(1) M/s Omprakash Patel., Sanawad (2) M/s Vemra Engineers, Sanawad (3) M/s Hi-Teck, Sanawad	Yes	NHDC/4/C/NIT-819/15/109 dated 03.04.15	M/s Omprakash Patel, Sanawad	Rs. 11,40,552/-	365 days from actual deployment of motor boat
<b>MARCH-2015</b>													
1	Construction of <b>Toilets</b> in Government School under <b>'Swachh Vidhyalaya Abhiyan'</b> in Block <b>Barwani &amp; Thikri (Package-I)</b> of District Barwani (M.P.)	Open Tender	24.01.15	Two	28.02.15	04	NIL	(1) M/s Matadeen Ramchandra Agrawal, Ahmedabad (2) M/s Hi-Teck, Sanwad (3) M/s Prabhusa Associates, Barwani (4) M/s Omprakash Patel., Sanawad	Yes	NHDC/4/C/NIT-813/15/90 dated 17.03.15	M/s Omprakash Patel, Sanawad	Rs. 45,20,933/-	04 Months reckoned from the date of issue of LOA

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation	Whether contract awarded in lowest tenderer evaluated L-1	Contract No. & Date	Name of Contractor	Value of contract	Scheduled date of completion
2	Construction of <b>Toilets</b> in Government School under 'Swachh Vidhyalaya Abhiyan' in Block <b>Niwali (Package-II)</b> of District Barwani (M.P.)	Open Tender	24.01.15	Two	28.02.15	03	NIL	(1) M/s Matadeen Ramchandra Agrawal, Ahmedabad (2) M/s Hi-Teck, Sanawad (3) M/s Omprakash Patel., Sanawad	Yes	NHDC/4/C/NIT-814/15/91 dated 17.03.15	M/s Omprakash Patel, Sanawad	Rs. 60,74,292/-	04 Months reckoned from the date of issue of LOA
3	Construction of <b>Toilets</b> in Government School under 'Swachh Vidhyalaya Abhiyan' in Block <b>Pansemal (Package-III)</b> of District Barwani (M.P.)	Open Tender	24.01.15	Two	28.02.15	03	NIL	(1) M/s Matadeen Ramchandra Agrawal, Ahmedabad (2) M/s Betwa Infrastructures Pvt. Ltd., Bhopal (3) M/s Anupam Construction Co., Noida	Yes	NHDC/4/C/NIT-815/15/92 dated 17.03.15	M/s Matadeen Ramchandra Agrawal, Ahmedabad	Rs. 84,54,017/-	04 Months reckoned from the date of issue of LOA
4	Construction of <b>Toilets</b> in Government School under 'Swachh Vidhyalaya Abhiyan' in Block <b>Pati (Package-IV)</b> of District Barwani (M.P.)	Open Tender	24.01.15	Two	28.02.15	04	NIL	(1) M/s Betwa Infrastructures Pvt. Ltd., Bhopal (2) M/s Matadeen Ramchandra Agrawal, Ahmedabad (3) M/s Rajkumar Gupta, Khandwa (4) M/s Anupam Construction Co., Noida	Yes	NHDC/4/C/NIT-816/15/93 dated 17.03.15	M/s Rajkumar Gupta, Khandwa	Rs. 1,17,15,816/-	04 Months reckoned from the date of issue of LOA
5	Construction of <b>Toilets</b> in Government School under 'Swachh Vidhyalaya Abhiyan' in Block <b>Rajpur (Package-V)</b> of District Barwani (M.P.)	Open Tender	24.01.15	Two	28.02.15	04	NIL	(1) M/s Matadeen Ramchandra Agrawal, Ahmedabad (2) M/s Hi-Teck, Sanwad (3) M/s Prabhusa Associates, Barwani (4) M/s Omprakash Patel., Sanawad	Yes	NHDC/4/C/NIT-817/15/94 dated 17.03.15	M/s Hi-Teck, Sanawad	Rs. 76,60,080/-	04 Months reckoned from the date of issue of LOA
6	Construction of <b>Toilets</b> in Government School under 'Swachh Vidhyalaya Abhiyan' in Block <b>Sendhwa (Package-VI)</b> of District Barwani (M.P.)	Open Tender	24.01.15	Two	28.02.15	04	NIL	(1) M/s Betwa Infrastructures Pvt. Ltd., Bhopal (2) M/s Matadeen Ramchandra Agrawal, Ahmedabad (3) M/s Rajkumar Gupta, Khandwa (4) M/s Anupam Construction Co., Noida	Yes	NHDC/4/C/NIT-818/15/95 dated 17.03.15	M/s Matadeen Ramchandra Agrawal, Ahmedabad	Rs. 4,52,16,000/-	04 Months reckoned from the date of issue of LOA
<b>FEBRUARY-2015</b>													
1	Installation, Operation and Maintenance of <b>Photocopy machine</b> at R&R office on unit job rate basis for carrying out the photo copy work of various divisions of R&R office, Khandwa.	Open Tender	12.12.14	Two	13.01.15 extended 23.01.15	03	NIL	(1) M/s Krishna Printing Press Co-Operative, Khandwa (2) M/s Paras Impression & Parts, Khandwa (3) M/s Vidhyarthi Stationery & Photocopy, Khandwa	Yes	NHDC/4/C/NIT-812/15/54 dated 18.02.15	M/s Paras Impression & Parts, Khandwa	Rs. 2,88,960/-	12 months w.e.f. 01.03.15
<b>JANUARY-2015</b>													
"----- Nil -----"													
<b>DECEMBER-2014</b>													
1	<b>Job work</b> of "Operation, running & day to day care of all components of water supply including watch & ward, at various resettlement sites of <b>Omkareshwar Project</b> .	Open Tender	10.09.14	Two	27.10.14 Extended 06.11.14 Extended 20.11.14	02	NIL	(1) M/s GA Digital Web Word (P) Ltd., Delhi (2) M/s Surendra Security Guard Service, Gwalior	Yes	NHDC/4/C/NIT-811/14/414 dated 16.12.14	M/s GA Digital Web Word (P) Ltd., Delhi	Rs. 24,06,720/-	12 months w.e.f. 01.01.15

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation	Whether contract awarded in lowest tenderer evaluated L-1	Contract No. & Date	Name of Contractor	Value of contract	Scheduled date of completion
<b>NOVEMBER-2014</b>													
1	Construction of <b>box culvert</b> on approach road to farmers fields & extension of <b>protection wall</b> and <b>C.C. approach</b> road for box culvert on Lotiya Nalla at village <b>Davtha</b> under ISP, district Dewas (M.P.)	Open Tender	05.09.14	Two	14.10.14	05	(1) M/s Omprakash Patel, Sanawad	(1) M/s Anand Construction Co., Khandwa (2) M/s Anupam Construction Co., Noida (3) M/s Hi-Teck, Sanawad (4) M/s Verma Engineers, Sanawad	Yes	NHDC/4/C/NIT-810/14/391 dated 13.11.14	M/s Hi Teck, Sanawad	Rs. 29,52,341/-	04 Months reckoned from the date of issue of LOA
<b>OCTOBER-2014</b>													
1	Construction of <b>RCC Box culvert</b> and <b>approach road to farmers field</b> at village <b>Karanpura</b> under ISP, district Harda (M.P.)	Open Tender	09.07.14	Two	12.08.14	05	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s Anupam Construction Co., Noida (3) M/s Omprakash Patel, Sanawad (4) M/s Sakharam yadav, Chandel (Punasa) (5) M/s Verma Engineers, Sanawad	Yes	NHDC/4/C/NIT-803/14/359 dated 17.10.14	M/s Anand Construction Co., Khandwa	Rs. 38,45,054/-	04 Months reckoned from the date of issue of LOA
2	<b>Job work</b> for "Operation, running & day to day care of all component of water supply system including watch & ward at various resettlement sites of <b>Indira Sagar Project</b> and repair & maintenance of NHDC residential quarters at <b>Indira Sagar Colony</b> , Khandwa (M.P.)	Open Tender	02.09.14	Two	16.09.14 Extended 23.09.14	02	NIL	(1) M/s Surendra Security Guard Service, Gwalior (2) M/s GA Digital Web Word (P) Ltd., Delhi	Yes	NHDC/4/C/NIT-808/14/365 dated 29.10.14	M/s Surendra Security Guard Service, Gwalior	Rs. 37,72,188/-	12 months w.e.f. 01.11.14
<b>SEPTEMBER-2014</b>													
1	<b>Upgradation</b> of existing <b>approach road</b> from village <b>Ghoghalgaon to Kamankheda</b> under OSP, district Khandwa (M.P)	Open Tender	14.07.14	Two	25.07.14	07	(1) M/s Ajay Raj Dinesh Raj, Sanawad (2) M/s Manish Sharma, Harda	(1) M/s Anand Construction Co., Khandwa (2) M/s R.D. Construction, Sanawad (3) M/s Verma Engineers, Sanawad (4) M/s Omprakash Patel, Sanawad (5) M/s Shivaji Chhalotra, Vadood	Yes	NHDC/4/C/NIT-805/14/313 dated 10.09.14	M/s Omprakash Patel, Sanawad	Rs. 13,47,050/-	02 Months reckoned from the date of issue of LOA
<b>AUGUST-2014</b>													
1	Providing services of 16 nos. <b>Mahindra Bolero vehicles</b> along with drivers at NHDC R&R, Khandwa (M.P.)	Open Tender	17.05.14	Two	18.06.14 Extended 18.07.14 Extended 05.08.14	02	NIL	(1) M/s Compact Security Services, Bhopal (2) M/s Shri Dadaji Services, Khandwa	Yes	NHDC/4/C/NIT-794/14/304 dated 30.08.14	M/s Compact Security Services, Bairagarh (Bhopal)	Rs. 44,89,250/-	12 months w.e.f. 01.09.14
2	Hiring of <b>Motor boat</b> with driver, as and when required basis at various submergence affected villages of <b>Indira Sagar Project</b> under <b>Contingency Plan-2014</b> .	Open Tender	13.06.14	Two	24.06.14	02	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Compact Security Services, Bhopal	Yes	NHDC/4/C/NIT-797/14/297 dated 26.08.14	M/s Omprakash Patel, Sanawad	Rs. 14,84,280/-	120 days reckoned from actual deployment of Motor boat

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation	Whether contract awarded in lowest tenderer evaluated L-1	Contract No. & Date	Name of Contractor	Value of contract	Scheduled date of completion
3	Providing temporary <b>Tin sheds</b> on hire basis for residential and other purposes under <b>contingency plan 2014</b> for submergence affected villages of <b>Indira Sagar Project &amp; Omkareshwar Project</b> including erection, maintenance, removal etc complete	Open Tender	09.07.14	Two	21.07.14 Extended 30.07.14	02	NIL	(1) M/s Girdhari Lal & Son, Indore (2) M/s Lalooji & Sons, Ahemadabad	Yes	NHDC/4/C/NIT-801/14/288 dated 21.08.14	M/s Girdhari Lal & Son, Indore	Rs. 5,84,700/-	15 (Fifteen) days (for erection of sheds) and 120 days (for hire charges)
4	Construction of <b>approach road</b> and 03 nos. single row <b>pipe culverts</b> on approach road from village <b>Machodi Raiyat</b> to <b>private Resettlement site Machodi Raiyat</b> under ISP, district Khandwa (M.P.)	Open Tender	14.07.14	Two	25.07.14	06	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Hi-Teck, Sanawad (3) M/s Ambarao Hanumanta, Narmadanagar (4) M/s Anand Construction Co., Khandwa (5) M/s Dharmendra Singh Tomar, Mohana (Punasa) (6) M/s Anupam Construction Co., Noida	Yes	NHDC/4/C/NIT-804/14/289 dated 21.08.14	M/s Omprakash Patel, Sanawad	Rs. 15,46,870/-	04 Months reckoned from the date of issue of LOA
5	Construction of <b>pipe culvert</b> at Nallah between approach road from village <b>Tonki to Ghoghalgaon</b> under OSP, district Khandwa (M.P)	Open Tender	14.07.14	Two	25.07.14	08	(1) M/s Sakharam yadav, Chandel (Punasa) (2) M/s Hi-Teck, Sanawad (3) M/s G.L. Rajput Constrn., Sanawad (4) M/s Ajay Raj Dinesh Raj, Sanawad	(1) M/s Shivaji Chhalotra, Vadood (2) M/s Anand Construction Co., Khandwa (3) M/s Omprakash Patel, Sanawad (4) M/s Ambarao Hanumanta, Narmadanagar	Yes	NHDC/4/C/NIT-806/14/290 dated 21.08.14	M/s Omprakash Patel, Sanawad	Rs. 21,25,655/-	02 Months reckoned from the date of issue of LOA
6	<b>Upgradation</b> of existing <b>causeway</b> on approach road from village <b>Ekhand to Karoli</b> under OSP, district Khandwa (M.P)	Open Tender	14.07.14	Two	25.07.14	10	(1) M/s Chokhda Agencies, Sanawad (2) M/s Verma Engineers, Sanawad (3) M/s Pal Associates, Khandwa (4) M/s G.L. Rajput Constrn., Sanawad (5) M/s Ajay Raj Dinesh Raj, Sanawad	(1) M/s Shivaji Chhalotra, Vadood (2) M/s R.D. Construction, Sanawad (3) M/s Omprakash Patel, Sanawad (4) M/s Ambarao Hanumanta, Narmadanagar (5) M/s Anand Construction Co., Khandwa	Yes	NHDC/4/C/NIT-807/14/29 dated 21.08.14	M/s Omprakash Patel, Sanawad	Rs. 14,10,556/-	02 Months reckoned from the date of issue of LOA

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation	Whether contract awarded in lowest tenderer evaluated L-1	Contract No. & Date	Name of Contractor	Value of contract	Scheduled date of completion
<b>JULY-2014</b>													
1	Supply of ISI marked <b>Grade-II Allumina Ferric</b> including loading, unloading and proper stacking in New Harsood filter plant etc. complete with transportation upto water treatment plant of resettlement site <b>New Harsood (Chhanera)</b> under ISP, district Khandwa (M.P.)	Open Tender	12.06.14	Two	08.07.14	03	NIL	(1) M/s Agro Blends, Shajapur (2) M/s Alfa Gluchem, Shajapur (3) M/s Bharat Allum, Indoe	Yes	NHDC/4/C/NIT-795/14/247 dated 25.07.14	M/s Alfa Gluchem, Shajapur	Rs. 5,08,662/-	30 days reckoned from the date of issue of Supply order
2	Supply of <b>water through tanker</b> (3500 liter capacity) at resettlement site <b>Kothi (Ganesh Nagar), Chhegaon Makhan &amp; Indhawadi</b> of OSP and <b>Bijoramafi</b> of ISP, district Khandwa (M.P.).	Open Tender	13.06.14	Two	24.06.14	04	(1) M/s Sanjay Singh Tomar, Mohana (Punasa)	(1) M/s M/s Rewa Birla Care Taker, Sanawad (2) M/s Omprakash Patel, Sanawad (3) M/s Compact Security Services, Bhopal	Yes	NHDC/4/C/NIT-796/14/211 dated 08.07.14	M/s Omprakash Patel, Sanawad	Rs. 5,26,500/-	78 days reckoned from the date of issue of LOA
3	Construction of <b>approach road to farmers field</b> at village <b>Phefriya Kalan</b> under ISP, district Khandwa (M.P.)	Open Tender	20.06.14	Two	01.07.14	05	NIL	(1) M/s Sanjay Singh Tomar, Mohana (Punasa) (2) M/s Hi-Teck, Sanawad (3) M/s Omprakash Patel, Sanawad (4) M/s M/s Rewa Birla Care Taker, Sanawad (5) M/s Ambarao Hanumanta, Narmadanagar	Yes	NHDC/4/C/NIT-798/14/244 dated 23.07.14	M/s Shri Rewa Birla Care Taker, Sanawad	Rs. 5,80,357/-	02 Months reckoned from the date of issue of LOA
4	<b>Water proofing treatment</b> of roof and parapet wall of <b>residential quarters</b> of NHDC at <b>Indira Sagar Colony</b> , under NHDC R&R Khandwa (M.P.).	Open Tender	25.06.14	Two	05.07.14	04	NIL	(1) M/s Pioneer Water Proofing, Indore (2) M/s Anupam Construction Co., Noida (3) M/s Anand Construction Co., Khandwa (4) M/s Verma Engineers, Sanawad	Yes	NHDC/4/C/NIT-799/14/248 dated 25.07.14	M/s Pioneer Water Proofing, Indore	Rs. 8,65,404/-	02 Months reckoned from the date of issue of LOA
5	<b>Repair and painting</b> work of <b>CE (Civil) Office building</b> under NHDC R&R, Khandwa (M.P.)	Open Tender	25.06.14	Two	05.07.14	03	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Hi-Teck, Sanawad (3) M/s Verma Engineers, Sanawad	Yes	NHDC/4/C/NIT-800/14/264 dated 31.07.14	M/s Hi-Teck, Sanawad	Rs. 14,80,507/-	02 Months reckoned from the date of issue of LOA
<b>JUNE-2014</b>													
"----- Nil -----"													
<b>MAY-2014</b>													
"----- Nil -----"													

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation	Whether contract awarded in lowest tenderer evaluated L-1	Contract No. & Date	Name of Contractor	Value of contract	Scheduled date of completion
<b>APRIL-2014</b>													
1	Providing <b>Manpower services</b> such as Stenographer, Computer operator, Asstt. Secretarial/Technical, Electrician, Driver, Cook, Plumber, Helper for Electrician, Helper, Gardner and Sweeper etc. under R&R Project, of NHDC Ltd., Khandwa (M.P.)	Open Tender	26.02.14	Two	11.03.14 Extended 22.03.14	02	NIL	(1) M/s Compact Security Services, Bhopal (2) M/s G.A. Digital Web Work Pvt. Ltd. Delhi	Yes	NHDC/4/C/NIT-793/14/140 dated 10.04.14	M/s GA Digital Web Word (P) Ltd., Delhi	Rs. 98,61,087/-	12 months w.e.f. 15.04.14
<b>MARCH-2014</b>													
1	<b>External electrification</b> work at resettlement site <b>Sirlay</b> under OSP and <b>underground railway crossing</b> , including all labour, transportation, sundries etc. with all necessary installation, inspection, testing, commissioning, clearness and handing over the entire electrical network to MPPKV Co. Ltd. O&M Division, Barwaha district Khar gone (M.P.)	Open Tender	09.01.14	Two	28.01.14	05	(1) M/s Nagpur Domestic & Industrial Circuits, Nagpur (2) M/s Sapphire Electricals, Bhopal	(1) M/s Rajkumar Gupta, Khandwa (2) M/s Mohammad Juber Khan, Khandwa (3) M/s Prashant Electricals, Bhopal	Yes	NHDC/4/C/NIT-786/14/64 dated 03.03.14	M/s Prashant Electricals, Bhopal	Rs. 1,01,89,824/-	05 Months reckoned from the date of issue of LOA
2	<b>Repair, maintenance</b> and white washing & colour washing of <b>residential quarters &amp; Field Hostels</b> of NHDC at Indira Sagar Colony, Khandwa (M.P.)	Open Tender	29.01.14	Two	25.02.14 Extended 04.03.14	04	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Hi-Teck, Sanawad (3) M/s Verma Engineers, Sanawad (4) M/s R.C. Constructions, Bhopal	Yes	NHDC/4/C/NIT-787/14/109 dated 19.03.14	M/s R.C. Constructions, Bairagarh, Bhopal	Rs. 14,25,330/-	04 Months reckoned from the date of issue of LOA
3	<b>Plantation work</b> at resettlement site <b>Hanifabad</b> of ISP under <b>CSR works</b> , district Harda (M.P.)	Open Tender	15.02.14	Two	26.02.14	03	NIL	(1) M/s R.C. Constructions, Bhopal (2) M/s Anupam Construction Co., Noida (3) M/s Anand Construction Co., Khandwa	Yes	NHDC/4/C/NIT-788/14/110 dated 19.03.14	M/s Anupam Construction Co., Noida	Rs. 1,54,456/-	01 Month reckoned from the date of issue of LOA
4	Supply, Installation, Testing & Commissioning of <b>Solar Street Light poles</b> and supply of <b>Solar Lanterns</b> at Resettlement sites under NHDC R&R Khandwa (M.P.)	Open Tender	15.02.14	Two	26.02.14	07	(1) M/s Star Field Renewable Pvt. Ltd. Agara	(1) M/s Koto Trade Service Pvt. Ltd., New Delhi (2) M/s Reaserch Center for Sustainable Solutions Pvt Ltd., Nasik (3) M/s Energy Green, Bhopal (4) M/s Hindustan System, Bhopal (5) M/s Servotek Power Systems Pvt. Ltd., Delhi (6) M/s Deepa Solar Lighting System, Bangalore	Yes	NHDC/4/C/NIT-789/14/108 dated 18.03.14	M/s Hindustan System, Bhopal	Rs. 11,10,800/-	01 Month from the date of issue of supply order

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation	Whether contract awarded in lowest tenderer evaluated L-1	Contract No. & Date	Name of Contractor	Value of contract	Scheduled date of completion
5	<b>Job work for Up-keeping and maintenance</b> including safety & day to day care of <b>Tagore Park</b> at Khandwa, <b>Khedapati Park</b> at Khandwa & <b>City Park</b> at resettlement site New Harsood (Chhanera) under NHDC R&R, Khandwa.	Open Tender	25.02.14	Two	07.03.14	03	NIL	(1) M/s Shri Dadaji Services, Khandwa (2) M/s Compact Security Services, Bhopal (3) M/s Birds Eye Security Service, Bairagarh(Bhopal)	Yes	NHDC/4/C/NIT-790/14/118 dated 21.03.14	M/s Compact Security Services, Bairagarh (Bhopal)	Rs. 6,41,400/-	12 months w.e.f. 01.04.14
6	<b>Repair, maintenance &amp; white washing and colour washing of LAO office building (Div.-13 First Floor)</b> under NHDC R&R, Khandwa (M.P.).	Open Tender	25.02.14	Two	07.03.14	03	NIL	(1) M/s Verma Engineers, Sanawad (2) M/s Omprakash Patel, Sanawad (3) M/s Pioneer Water Proofing,Indore	Yes	NHDC/4/C/NIT-791/14/116 dated 20.03.14	M/s Pioneer Water Proofing, Indore	Rs. 5,64,827/-	02 Months reckoned from the date of issue of LOA
7	Repair of <b>fountains</b> and lighting with supply and fixing of <b>lights &amp; outdoor music system</b> at <b>Tagore Park, Khandwa</b> under NHDC R&R Khandwa	Open Tender	25.02.14	Two	07.03.14	03	NIL	(1) M/s International Marketing Organisation, Indore (2) M/s Sabs India Sales Corporation, Indore (3) M/s Vinayak Trading, Indore	Yes	NHDC/4/C/NIT-792/14/115 dated 20.03.14	M/s Sabs India Sales Corporation, Indore	Rs. 5,05,814/-	01 Month reckoned from the date of issue of LOA
<b>FEBRUARY-2014</b>													
1	<b>Repair</b> of cutting portion of <b>approach</b> road at resettlement site <b>Cheench</b> under ISP, district Khandwa (M.P.)	Open Tender	04.10.13	Two	15.10.13 Extended 28.10.13 Extended 12.11.13 Extended 29.11.13	03	NIL	(1) M/s Verma Engineers, Sanawad (2) M/s Omprakash Patel, Sanawad (3) M/s Hi-Teck, Sanawad	Yes	NHDC/4/C/NIT-780/14/40 dated 15.02.14	M/s Omprakash Patel, Sanawad	Rs. 11,71,490/-	02 Months reckoned from the date of issue of LOA
2	Hiring of <b>Motor boat/ boat</b> with driver, as and when required basis at <b>Ghorapachar</b> River near New Harsood (Chhanera) of Indira Sagar Project and various submergence affected <b>villages of Omkareshwar Project.</b>	Open Tender	23.12.13	Two	21.01.14 Extended 31.01.14	04	NIL	(1) M/s Compact Security Services, Bhopal (2) M/s Omprakash Patel, Sanawad (3) M/s Verma Engineers, Sanawad (4) M/s Shri Dadaji Services, Khandwa	Yes	NHDC/4/C/NIT-785/14/57 dated 26.02.14	M/s Compact Security Services, Bairagarh (Bhopal)	Rs. 9,54,000/-	365 days reckoned from 01.03.14



Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation	Whether contract awarded in lowest tenderer evaluated L-1	Contract No. & Date	Name of Contractor	Value of contract	Scheduled date of completion
<b>JANUARY-2014</b>													
1	Supply of ISI marked <b>Grade-II Alumina Ferric &amp; Stable Bleaching Powder Grade-I</b> including loading, unloading and proper stacking in Inpun filter plant etc. complete with transportation upto water treatment plant of resettlement site <b>Inpun</b> under OSP, district Khandwa (M.P.)	Open Tender	26.11.13	Two	06.12.13	03	NIL	(1) M/s Apaar Chemicals, Sagar (2) M/s Alfa Gluchem, Shajapur (3) M/s Bharat Allum, Indoe	Yes	NHDC/4/C/NIT-783/1/16 dated 20.01.14	M/s Alfa Gluchem, Shajapur	Rs. 3,13,560/-	30 days reckoned from the date of issue of Supply order
<b>DECEMBER-2013</b>													
1	Construction of 01 No. <b>RCC box culvert</b> and approach road to farm land for farmers of <b>Brahmogaon</b> under ISP, district Khandwa (M.P.)	Open Tender	22.04.13	Two	24.05.13 Extended 12.06.13 Extended 01.07.13 Extended 24.07.13 Extended 20.08.13 Extended 17.09.13 Extended 30.09.13	02	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s Pal Associates, Khandwa	Yes	NHDC/4/C/NIT-705/13/1688 dated 16.12.13	M/s Anand Construction Co., Khandwa	Rs. 37,32,813/-	03 Months reckoned from the date of issue of LOA
2	Construction of <b>RCC box culvert</b> and approach road to farm land for farmers of <b>Badgaon Mal</b> under ISP, district Khandwa (M.P.)	Open Tender	03.05.13	Two	05.06.13 Extended 17.06.13 Extended 03.07.13 Extended 26.07.13 Extended 20.08.13 Extended 24.09.13 Extended 08.10.13	02	NIL	(1) M/s Vivek Gupta, Indore (2) M/s Omprakash Patel, Sanawad	Yes	NHDC/4/C/NIT-717/13/1699 dated 19.12.13	M/s Vivek Gupta, Indore	Rs. 82,96,216/-	04 Months reckoned from the date of issue of LOA
3	<b>Upgradation</b> of 01 no. <b>Open well</b> at resettlement site <b>Inpun</b> under OSP, district Khandwa (M.P.)	Open Tender	20.05.13	Two	14.06.13 Extended 26.06.13 Extended 24.09.13 Extended 05.10.13	03	NIL	(1) M/s Verma Engineers, Sanawad (2) M/s Omprakash Patel, Sanawad (3) M/s Hi-Teck, Sanawad	Yes	NHDC/4/C/NIT-731/13/1687 dated 16.12.13	M/s Omprakash Patel, Sanawad	Rs. 4,40,170/-	02 Months reckoned from the date of issue of LOA
4	Construction of 01 No. <b>RCC box culvert</b> (04 opening of 3.0x5.0 m.) and approach road to farm land for farmer's of village <b>Devpur</b> under ISP, district Harda (M.P.)	Open Tender	01.07.13	Two	01.08.13 Extended 30.08.13 Extended 24.09.13 Extended 01.10.13	02	NIL	(1) M/s Ritesh Sharma, Harda (2) M/s Anand Construction Co., Khandwa	Yes	NHDC/4/C/NIT-753/13/1684 dated 16.12.13	M/s Ritesh Sharma, Harda	Rs. 47,81,316/-	04 Months reckoned from the date of issue of LOA

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation	Whether contract awarded in lowest tenderer evaluated L-1	Contract No. & Date	Name of Contractor	Value of contract	Scheduled date of completion
5	Shifting of <b>11 KV, LT electrical lines</b> & DTR due to filling of Indira Sagar Reservoir from 260 to 262.13 Mtr at various location/village <b>Bhagwanpura, Bijora, Purni and Dabri</b> under Moondi D/c under Khandwa (O&M) Divison-I, including all labour, transportation, sundries etc. with all necessary testing, inspection, commissioning and handing over the entire electrical network to MPPKV Co. Ltd., district Khandwa (M.P.)	Open Tender	01.07.13	Two	01.08.13 Extended 30.08.13 Extended 24.09.13	03	NIL	(1) M/s Ashok Kumar Jian, Bhopal (2) M/s Rajkumar Gupta, Khandwa (3) M/s Mohammad Arif Sheikh, Barwani	Yes	NHDC/4/C/NIT-754/13/1683 dated 16.12.13	M/s Mohammad Arif Sheikh, Barwani	Rs. 57,68,764/-	03 Months reckoned from the date of issue of LOA
6	Design, drawing and construction of <b>Submersible Bridge</b> cross <b>Debri Nalla</b> at village <b>Tipras</b> under ISP i/c construction of both side approaches etc. complete, district Dewas (M.P.)	Open Tender	17.07.13	Two	20.08.13 Extended 23.09.13 Extended 15.10.13 Extended 28.10.13	03	NIL	(1) M/s Anupam Construction Co., Noida (2) M/s H.R. Construction Co. Noida (3) M/s Aanuj Infraprojects Pvt. Ltd., Mumbai	Yes	NHDC/4/C/NIT-757/13/1710 dated 27.12.13	M/s Anupam Construction Co., Noida	Rs. 5,80,90,500/-	11 (Eleven) months from the date of approval of Design/Drawing (Excluding rainy season).
7	<b>Auction/sale</b> of unuseful/obsolete/scrap of <b>miscellaneous items</b> at NHDC R&R Office, Khandwa on as and where it is basis	Open Tender	30.08.13	Two	27.09.13	04	(1) M/s Atul Enterprises, Khandwa	(1) M/s Abhishek Transport, Khandwa (2) M/s Shri Dadaji Services, Khandwa (3) M/s Anand Cosntruction Co., Khandwa	Yes	NHDC/4/C/NIT-766/13/1675 dated 10.12.13	M/s Anand Construction Co., Khandwa	Rs. 46,800/-	15 days
8	<b>External electrification</b> work at village <b>Tipras (district Dewas)</b> , where electrical lines affected from Indira Sagar Reservoir and fixing of additional transformer at <b>Bai Jagwada Grid</b> (under Kannod O&M division) including all labour, transportation, sundries etc. with all necessary installation, inspection, testing, commissioning and handing over the entire electrical network to MPPKV Co. Ltd., district Dewas (M.P.)	Open Tender	28.09.13	Two	10.10.13	03	NIL	(1) M/s Mohammad Juber Khan, Khandwa (2) M/s Rajkumar Gupta, Khandwa (3) M/s Mohammad Arif Sheikh, Barwani	Yes	NHDC/4/C/NIT-770/13/1682 dated 16.12.13	M/s Rajkumar Gupta, Khandwa	Rs. 81,40,121/-	03 Months reckoned from the date of issue of LOA

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation	Whether contract awarded in lowest tenderer evaluated L-1	Contract No. & Date	Name of Contractor	Value of contract	Scheduled date of completion
9	Construction of <b>RCC box culvert</b> and approach road from resettlement site <b>Indhawad</b> to <b>Richhphal-Hantiya road</b> under OSP, district Khandwa (M.P.)	Open Tender	28.09.13	Two	10.10.13 Extended 23.10.13	03	NIL	(1) M/s Dharmendra Singh Tomar, Mohana (Punasa) (2) M/s Omprakash Patel, Sanawad (3) M/s Sakharam yadav, Chandel (Punasa)	Yes	NHDC/4/C/NIT-771/13/1706 dated 26.12.13	M/s Dharmendra Singh Tomar, Mohana	Rs. 31,10,121/-	03 Months reckoned from the date of issue of LOA
10	Construction of <b>Primary School building</b> at resettlement site <b>Piplani</b> under ISP, district Khandwa (M.P.)	Open Tender	30.09.13	Two	10.10.13 Extended 23.10.13 Extended 06.11.13	03	NIL	(1) M/s M/s Rewa Birla Care Taker, Sanawad (2) M/s Dharmendra Singh Tomar, Mohana (Punasa) (3) M/s Pradeep Kumar Chourasiya, Mortakka	Yes	NHDC/4/C/NIT-772/13/1686 dated 16.12.13	M/s Rewa Birla Care Taker, Sanawad	Rs. 11,57,077/-	06 Months reckoned from the date of issue of LOA
11	Construction of <b>approach road</b> from Sanawad-Omkareshwar road to resettlement site <b>Inpun</b> , under OSP, district Khandwa (M.P.)	Open Tender	30.09.13	Two	15.10.13	04	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Sakharam yadav, Chandel (Punasa) (3) M/s Shivaji Chhalotra, Vadood (4) M/s Dharmendra Singh Tomar, Mohana (Punasa)	Yes	NHDC/4/C/NIT-773/13/1707 dated 26.12.13	M/s Dharmendra Singh Tomar, Mohana	Rs. 28,99,921/-	03 Months reckoned from the date of issue of LOA
12	<b>Extension of Electrical lines</b> with installation of transformers for agriculture land around backwater of Indira Sagar Reservoir at village <b>Jhingadhad, Patakhali, Jaitapur, Dhanwani, Gorawa &amp; Ambkhal</b> under ISP, including all labour, transportation, sundries etc. with all necessary installation, inspection, testing, commissioning and handing over the entire electrical network to MPPKV Co. Ltd., Harsud-Baladi D/C under (O&M) Division-II, Khandwa (M.P.)	Open Tender	03.10.13	Two	15.10.13 Extended 28.10.13	03	NIL	(1) M/s Rajkumar Gupta, Khandwa (2) M/s Mohammad Arif Sheikh, Barwani (3) M/s Mohammad Juber Khan, Khandwa	Yes	NHDC/4/C/NIT-774/13/1681 dated 16.12.13	M/s Mohammad Juber Khan, Khandwa	Rs. 39,10,531/-	03 Months reckoned from the date of issue of LOA
13	Construction of <b>box culvert</b> and repair of approach road from <b>Hanifabad</b> to <b>Kalisaray</b> , under ISP, district Harda (M.P.)	Open Tender	04.10.13	Two	15.10.13 Extended 28.10.13	03	NIL	(1) M/s Krishna Engineering Construction Co.,Indore (2) M/s Omprakash Patel, Sanawad (3) M/s Ritesh Sharma, Harda	Yes	NHDC/4/C/NIT-775/13/1700 dated 19.12.13	M/s Ritesh Sharma, Harda	Rs. 75,54,958/-	04 Months reckoned from the date of issue of LOA
14	Construction of <b>pipe culvert</b> and repair of approach road from <b>Bichhola Raiyat</b> to <b>Siraliya</b> , under ISP, district Harda (M.P.)	Open Tender	04.10.13	Two	15.10.13	03	NIL	(1) M/s Ritesh Sharma, Harda (2) M/s Krishna Engineering Construction Co.,Indore (3) M/s Omprakash Patel, Sanawad	Yes	NHDC/4/C/NIT-776/13/1685 dated 16.12.13	M/s Ritesh Sharma, Harda	Rs. 39,69,235/-	04 Months reckoned from the date of issue of LOA

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation	Whether contract awarded in lowest tenderer evaluated L-1	Contract No. & Date	Name of Contractor	Value of contract	Scheduled date of completion
15	Construction of <b>box culvert and pipe culvert</b> on approach road from Bichhola Raiyat to Kachbedi under ISP, district Harda (M.P.)	Open Tender	04.10.13	Two	15.10.13 Extended 28.10.13	03	NIL	(1) M/s Krishna Engineering Construction Co.,Indore (2) M/s Ritesh Sharma, Harda (3) M/s Omprakash Patel, Sanawad	Yes	NHDC/4/C/NIT-777/13/1701 dated 19.12.13	M/s Ritesh Sharma, Harda	Rs. 63,07,648/-	04 Months reckoned from the date of issue of LOA
16	Construction of <b>distributory strom water drain</b> at resettlement site <b>Sirlay</b> , under OSP	Open Tender	04.10.13	Two	15.10.13	03	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Ritesh Sharma, Harda (3) M/s Verma Engineers, Sanawad	Yes	NHDC/4/C/NIT-778/13/1695 dated 18.12.13	M/s Hi Teck, Sanawad	Rs. 37,65,563/-	04 Months reckoned from the date of issue of LOA
17	Construction of <b>approach road</b> to farmers field at <b>Karoli</b> village, under OSP, district Khandwa (M.P.)	Open Tender	04.10.13	Two	15.10.13 Extended 28.10.13	07	(1) M/s Vivek Gupta, Indore (2) M/s Pravin Jain, Bhikangaon	(1) M/s Shivaji Chhalotra, Vadood (2) M/s Ritesh Sharma, Harda (3) M/s Omprakash Patel, Sanawad (4) M/s Krishna Engineering Construction Co.,Indore (5) M/s Anand Construction Co., Khandwa	Yes	NHDC/4/C/NIT-779/13/1689 dated 16.12.13	M/s Krishna Engineering Constn. Co., Indore	Rs. 97,06,370/-	04 Months reckoned from the date of issue of LOA
<b>NOVEMBER-2013</b>													
1	<b>Repair &amp; maintenance</b> of 04 Nos. 60 HP vertical <b>Pump</b> at intake well Charkheda and 03 nos. 30 HP motor pump, panel board at filter plant at resettlement site <b>New Harsood (Chhanera)</b> under ISP, district Khandwa (M.P.)	Open Tender	06.07.13	Two	01.08.13 Extended 30.08.13 Extended 24.09.13 Extended 01.10.13	02	NIL	(1) M/s Abhishek Electricals, Bhopal (2) M/s Compact Security Services, Bhopal	Yes	NHDC/4/C/NIT-756/13/1628 dated 19.11.13	M/s Compact Security Services, Bairagarh (Bhopal)	Rs. 15,46,463/-	60 days reckoned from the date of issue of LOA
2	<b>Job work</b> of "Operation, running & day to day care of all components of water supply including watch & ward, at various resettlement sites of <b>Omkareshwar Project</b> .	Open Tender	23.08.13	Two	19.09.13 Extended 07.10.13	04	(1) M/s Omprakash Patel, Sanawad (2) M/s Birds Eye Security Service, Bhopal	(1) M/s Compact Security Services, Bhopal (2) M/s GA Digital Web Word (P) Ltd., Delhi	Yes	NHDC/4/C/NIT-762/13/1642 dated 26.11.13	M/s GA Digital Web Word (P) Ltd., Delhi	Rs. 21,06,564/-	12 months w.e.f. 01.12.13
3	Installation and operation of <b>photocopy machine</b> at R&R office on unit job rate basis for carrying out the photo copy related to various divisions at R&R unit of NHDC, Khandwa	Open Tender	04.10.13	Two	15.10.13	03	NIL	(1) M/s Paras Impression & Parts, Khandwa (2) M/s Krishna Printing Press Co-Operative, Khandwa (3) M/s Vidhyarthi Stationery & Photocopy, Khandwa	Yes	NHDC/4/C/NIT-781/13/1641 dated 26.11.13	M/s Paras Impression & Parts, Khandwa	Rs. 3,39,360/-	12 months w.e.f. 01.12.13

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation	Whether contract awarded in lowest tenderer evaluated L-1	Contract No. & Date	Name of Contractor	Value of contract	Scheduled date of completion
<b>OCTOBER-2013</b>													
1	Construction of <b>WBM</b> work on road from village <b>Satri/Bediyav</b> to Resettlement site <b>Satri</b> under ISP.	Open Tender	22.11.12	Two	19.12.12 Extended 10.01.13 Extended 31.01.13 Extended 18.02.13 Extended 06.03.13 Extended 22.03.13 Extended 03.06.13 Extended 20.06.13 Extended 16.07.13 Extended 05.09.13 Extended 24.09.13	03	NIL	(1) M/s Ritesh Sharmar, Harda (2) M/s Anupam Construction Co., Noida (3) M/s Anand Construction Co., Khandwa	Yes	NHDC/4/C/NIT-643/13/1504 dated 04.10.13	M/s Ritesh Sharma, Harda	Rs. 28,45,950/-	03 Months reckoned from the date of issue of LOA
2	Construction of 01 No. <b>RCC box culvert</b> (09 openings of 3.0x3.0 m.) on approach road from <b>Pipari</b> to Resettlement site <b>Devziri</b> under OSP, district Dewas (M.P.)	Open Tender	18.01.13	Two	21.02.13 Extended 12.03.13 Extended 04.04.13 Extended 25.04.13 Extended 14.05.13 Extended 02.06.13 Extended 20.06.13 Extended 16.07.13 Extended 17.08.13 Extended 09.09.13	03	NIL	(1) M/s Kailash Baldi, Loharda (Dewas) (2) M/s Mahaveer Builders & Contractors, Indore (3) M/s Omprakash Patel, Sanawad	Yes	NHDC/4/C/NIT-656/13/1457 dated 01.10.13	M/s Kailash Baladi, Loharda (Dewas)	Rs. 52,89,965/-	04 Months reckoned from the date of issue of LOA

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation	Whether contract awarded in lowest tenderer evaluated L-1	Contract No. & Date	Name of Contractor	Value of contract	Scheduled date of completion
3	Construction of Pipe culvert, <b>RCC box culvert</b> and approach road to <b>farmer's field</b> at village <b>Lotiya</b> under ISP, district Harda (M.P.)	Open Tender	29.01.13	Two	06.03.13 Extended 02.04.13 Extended 25.04.13 Extended 14.05.13 Extended 29.05.13 Extended 15.06.13 Extended 05.07.13 Extended 05.09.13 Extended 20.09.13	02	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s Anupam Construction Co., Noida	Yes	NHDC/4/C/NIT-668/13/1477 dated 03.10.13	M/s Anand Construction Co., Khandwa	Rs. 57,87,283/-	05 Months reckoned from the date of issue of LOA
4	Construction of 01 No. <b>RCC box culvert</b> (03 openings of 4.0x4.0 m.) on approach road from <b>Unwa to Chirakhan</b> under ISP, district Harda (M.P.)	Open Tender	29.01.13	Two	06.03.13 Extended 02.04.13 Extended 19.04.13 Extended 08.05.13 Extended 24.05.13 Extended 10.06.13 Extended 28.06.13 Extended 24.07.13 Extended 17.09.13	02	(1) M/s Sunil Constructions, Khandwa	(1) M/s Ritesh Sharmar, Harda	Yes	NHDC/4/C/NIT-669/13/1508 dated 04.10.13	M/s Ritesh Sharma, Harda	Rs. 39,89,454/-	05 Months reckoned from the date of issue of LOA

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation	Whether contract awarded in lowest tenderer evaluated L-1	Contract No. & Date	Name of Contractor	Value of contract	Scheduled date of completion
5	Construction of 01 No. <b>RCC box culvert</b> (03 openings of 3.0x3.0 m.) and 01 No. 2 row <b>pipe culvert</b> on existing road connecting village <b>Hanifabad to Kalisaray</b> under ISP, district Harda (M.P.)	Open Tender	29.01.13	Two	06.03.13 Extended 02.04.13 Extended 19.04.13 Extended 08.05.13 Extended 24.05.13 Extended 12.06.13 Extended 01.07.13 Extended 24.07.13 Extended 17.09.13	02	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s Anupam Construction Co., Noida	Yes	NHDC/4/C/NIT-670/13/1500 dated 04.10.13	M/s Anupam Construction Co., Noida	Rs. 39,75,479/-	05 Months reckoned from the date of issue of LOA
6	Construction of 02 Nos. pipe culvert and 01 No. <b>RCC box culvert</b> (03 openings of 3.0x3.0 m.) and approach road to <b>farmer's field</b> at village <b>Karanpura</b> under ISP, district Harda (M.P.)"	Open Tender	12.02.13	Two	19.03.13 Extended 09.04.13 Extended 01.05.13 Extended 21.05.13 Extended 10.06.13 Extended 27.06.13 Extended 24.07.13 Extended 17.09.13	03	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s Pal Associates, Khandwa (3) M/s Anupam Construction Co., Noida	Yes	NHDC/4/C/NIT-683/13/1496 dated 04.10.13	M/s Anupam Construction Co., Noida	Rs. 85,18,693/-	04 Months reckoned from the date of issue of LOA
7	Construction of <b>single coat asphaltting</b> work on existing roads at resettlement site <b>Inpun</b> under OSP, district Khandwa (M.P.)	Open Tender	21.03.13	Two	25.04.13 Extended 14.05.13 Extended 24.07.13 Extended 04.09.13	02	NIL	(1) M/s Anupam Construction Co., Noida (2) M/s Pal Associates, Khandwa	Yes	NHDC/4/C/NIT-697/13/1506 dated 04.10.13	M/s Pal Associates, Khandwa	Rs. 1,08,52,488/-	02 Months (Excluding rainy sesason) reckoned from the date of issue of LOA
8	Construction of 01 No. <b>RCC box culvert</b> (02 openings of 4.0x4.0 m.) on <b>Hirakhal Nalla</b> on approach road from <b>Khapras to Dudwas</b> under ISP, district Dewas (M.P.)	Open Tender	30.04.13	Two	04.06.13 Extended 21.06.13 Extended 16.07.13 Extended 20.08.13 Extended 17.09.13	03	(1) M/s Omprakash Patel, Sanawad (2) Hi-Teck, Sanawad	(1) M/s Verma Engineers, Sanawad	Yes	NHDC/4/C/NIT-710/13/1507 dated 04.10.13	M/s Verma Engineers, Sanawad	Rs. 40,79,529/-	04 Months reckoned from the date of issue of LOA

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation	Whether contract awarded in lowest tenderer evaluated L-1	Contract No. & Date	Name of Contractor	Value of contract	Scheduled date of completion
9	Construction of 01 No. <b>RCC box culvert</b> (04 openings of 5.0x4.0 m.) and 01 No. <b>RCC box culvert</b> (01 opening of 3.0x3.0 m.) on approach road from village <b>Babar to Jhanjhari</b> under ISP, district Harda (M.P.)	Open Tender	30.04.13	Two	04.06.13 Extended 21.06.13 Extended 16.07.13 Extended 06.09.13 Extended 20.09.13	02	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s Anupam Construction Co., Noida	Yes	NHDC/4/C/NIT-711/13/1498 dated 04.10.13	M/s Anupam Construction Co., Noida	Rs. 64,07,742/-	05 Months reckoned from the date of issue of LOA
10	Design, drawing and construction of <b>Submersible Bridge</b> cross <b>Sonamati Nalla</b> on <b>Tipras</b> approach road under ISP i/c construction of both side approaches etc. complete, district Dewas (M.P.)	Open Tender	13.05.13	Two	13.06.13 Extended 03.07.13 Extended 26.07.13 Extended 20.08.13	03	NIL	(1) M/s Muneer Ahemad Patel, Sanawad (2) M/s Anupam Construction Co., Noida (3) M/s Balaji Construction, Khandwa	Yes	NHDC/4/C/NIT-725/13/1460 dated 03.10.13	M/s Anupam Construction Co., Noida	Rs. 3,40,91,000/-	11 (Eleven) months from the date of approval of Design/Drawing (Excluding rainy season).
11	<b>Shifting of 33/11 KV, LT lines</b> & DTR due to filling of <b>Indira Sagar Reservoir from 260 to 262.13 Mtr</b> at various location/village of Chhanera & Harsud-Baladi D/c under Khandwa (O&M) Davison-II, including all labour, transportation, sundries etc. with all necessary testing, inspection, commissioning and handing over the entire electrical network to MPPKV Co. Ltd., district Khandwa (M.P.)	Open Tender	14.05.13	Two	18.06.13 Extended 25.07.13 Extended 20.08.13 Extended 12.09.13	04	NIL	(1) M/s Prashant Electricals, Bhopal (2) M/s Ashok Kumar Jain, Sanawad (3) M/s Rajkumar Gupta, Khandwa (4) M/s Spark Electricals, Bhopal	Yes	NHDC/4/C/NIT-728/13/1476 dated 03.10.13	M/s Rajkumar Gupta, Khandwa	Rs. 1,87,53,259/-	06 Months reckoned from the date of issue of LOA
12	Construction of <b>Anganwadi, Primary School &amp; Community Center</b> building at resettlement site <b>Hanifabad</b> under ISP, district Harda (M.P.)	Open Tender	21.05.13	Two	06.06.13 Extended 25.06.13 Extended 24.07.13 Extended 04.09.13 Extended 20.09.13	02	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s Anupam Construction Co., Noida	Yes	NHDC/4/C/NIT-733/13/1497 dated 04.10.13	M/s Anupam Construction Co., Noida	Rs. 27,91,580/-	06 Months reckoned from the date of issue of LOA



Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation	Whether contract awarded in lowest tenderer evaluated L-1	Contract No. & Date	Name of Contractor	Value of contract	Scheduled date of completion
13	Construction of <b>RCC box culverts</b> and pipe culverts and approach road from resettlement site <b>Pipalkota</b> to private resettlement site <b>Nimpura</b> under ISP, district Khandwa (M.P.)	Open Tender	25.06.13	Two	26.07.13 Extended 04.09.13	05	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s Pal Associates, Khandwa (3) M/s Anupam Construction Co., Noida (4) M/s Sakharam Yadav, Chandel (Punasa) (5) M/s Vivek Gupta, Indore	Yes	NHDC/4/C/NIT-750/13/458 dated 01.10.13	M/s Sakharam Yadav, Chandel (Punasa)	Rs. 58,43,310/-	05 Months reckoned from the date of issue of LOA
14	Construction of <b>Boundary wall</b> around overhead tank at resettlement site <b>Indhawadi</b> under OSP, district Khandwa (M.P.)	Open Tender	30.07.13	Two	27.08.13	03	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Sakharam Yadav, Chandel (Punasa) (3) M/s Kalim Khan, Sanawad	Yes	NHDC/4/C/NIT-759/13/1501 dated 04.10.13	M/s Sakharam Yadav, Chandel (Punasa)	Rs. 4,23,029/-	02 Months reckoned from the date of issue of LOA
15	Construction of <b>approach road and culverts</b> to oustees residing in groups at village <b>Bhamar (Toofan Singh Colony to Bagwai mata mandir)</b> under ISP, district Dewas (M.P.)	Open Tender	20.08.13	Two	17.09.13	04	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Anupam Construction Co., Noida (3) M/s Rewa Birla Care Taker, Sanawad (4) M/s Dharmendra Singh Tomar, Mohana (Punasa)	Yes	NHDC/4/C/NIT-761/13/1459 dated 01.10.13	M/s Anupam Construction Co., Noida	Rs. 16,01,398/-	03 Months reckoned from the date of issue of LOA
16	<b>Job work</b> for "Operation, running & day to day care of all component of water supply system including watch & ward at various resettlement sites of <b>Indira Sagar Project</b> and repair & maintenance of NHDC residential quarters at <b>Indira Sagar Colony, Khandwa (M.P.)</b>	Open Tender	23.08.13	Two	25.09.13	02	NIL	(1) M/s Compact Security Services, Bhopal (2) M/s GA Digital Web Word (P) Ltd., Delhi	Yes	NHDC/4/C/NIT-763/13/1509 dated 04.10.13	M/s GA Digital Web Word (P) Ltd., Delhi	Rs. 33,23,688/-	12 months w.e.f. 01.10.13
17	Development of <b>new plots</b> and Construction of 02 Nos. 1000mm dia 2 row RCC pipe <b>culvert</b> on new internal roads at resettlement site <b>Inpun,</b> under OSP, district Khandwa (M.P.)	Open Tender	23.08.13	Two	19.09.13	03	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Hi-Teck, Sanawad (3) M/s Nilesh Khare, Dewas	Yes	NHDC/4/C/NIT-764/13/1461 dated 03.10.13	M/s Omprakash Patel, Sanawad	Rs. 16,92,000/-	03 Months reckoned from the date of issue of LOA
18	<b>External electrification</b> work at resettlement site <b>Billod</b> under ISP of Harsood-Baladi D/c, including all labour, transportation, sundries etc. with all necessary testing, inspection, commissioning and handing over the entire electrical network to MPPKV Co. Ltd., district Khandwa (M.P.)	Open Tender	10.09.13	Two	21.09.13	04	(1) M/s Compact Security Services, Bhopal	(1) M/s Rajkumar Gupta, Khandwa (2) M/s Ashok Kumar Jain, Sanawad (3) M/s Mohammad Zuber Khan, Khandwa	Yes	NHDC/4/C/NIT-768/13/1503 dated 04.10.13	M/s Mohammad Juber Khan, Khandwa	Rs. 14,21,789/-	03 Months reckoned from the date of issue of LOA

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation	Whether contract awarded in lowest tenderer evaluated L-1	Contract No. & Date	Name of Contractor	Value of contract	Scheduled date of completion
<b>SEPTEMBER-2013</b>													
1	Construction of <b>Anganwadi</b> building at resettlement site <b>Siwar</b> under ISP, district Khandwa (M.P.)	Open Tender	12.02.13	Two	12.03.13 Extended 03.04.13 Extended 19.04.13 Extended 08.05.13 Extended 24.05.13 Extended 11.06.13 Extended 27.06.13 Extended 24.07.13 Extended 07.09.13	03	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s Girdhari Lal Meena, Khandwa (3) M/s S.K.S. Constructions, Khandwa	Yes	NHDC/4/C/NIT-682/13/1455 dated 30.09.13	M/s Girdhari Lal Meena, Khandwa	Rs. 3,61,312/-	02 Months reckoned from the date of issue of LOA
2	Construction of <b>storm water drain</b> at <b>Sector-B</b> of resettlement site <b>Inpun</b> under OSP, district Khandwa (M.P.)	Open Tender	27.06.13	Two	30.07.13 Extended 27.08.13	04	(1) M/s Mustaq Ahamad, Sanawad	(1) M/s Nilesh Khare, Dewas (2) M/s Harikaran Birla Ptt. Ltd., Sanawad (3) M/s Omprakash Patel, Sanawad	Yes	NHDC/4/C/NIT-751/13/1397 dated 19.09.13	M/s Omprakash Patel, Sanawad	Rs. 95,37,068/-	06 Months reckoned from the date of issue of LOA
3	Providing <b>Dak, Courier Services</b> for NHDC R&R Office, Khandwa.	Open Tender	01.07.13	Two	26.07.13 Extended 05.08.13 Extended 14.08.13 Extended 23.08.13	03	NIL	(1) M/s Reliance Courier Service, Khandwa (2) M/s Blue Sky Courier Service, Khandwa (3) M/s Madhur Courier Service, Khandwa	Yes	NHDC/4/C/NIT-755/13/1382 dated 13.09.13	M/s Reliance Courier Service, Khandwa	Rs. 51,600/-	02 years w.e.f. 05.09.13
4	<b>Raising of approach</b> road of <b>Badgaon Raiyat</b> under ISP, district Khandwa (M.P.).	Open Tender	17.07.13	Two	13.08.13	03	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s S.K.S. Constructions, Khandwa (3) M/s Gridhari Lal Meena, Khandwa	Yes	NHDC/4/C/NIT-758/13/1355 dated 06.09.13	M/s Girdhari Lal Meena, Khandwa	Rs. 2,31,720/-	01 Month reckoned from the date of issue of LOA
5	Construction of 01 No. <b>RCC box culvert</b> (03 openings of 3.0x3.0 m.) on approach road of village <b>Piplani (Tehsil Punasa)</b> under ISP, district Khandwa (M.P.)	Open Tender	30.07.13	Two	30.08.13	03	NIL	(1) M/s Pradeep Kumar Chourasiya, Mortakka (2) M/s Omprakash Patel, Sanawad (3) M/s Dharmendra Singh Tomar, Mohana (Punasa)	Yes	NHDC/4/C/NIT-760/13/1417 dated 19.09.13	M/s Dharmendra Singh Tomar, Mohana	Rs. 34,23,117/-	05 Months reckoned from the date of issue of LOA
<b>AUGUST-2013</b>													
1	Construction of 01 No. <b>RCC box culvert</b> (09 openings of 4.0x4.0 m.) at <b>Sonti river</b> on approach road from <b>Kana to Rajor</b> under ISP, district Dewas (M.P.)	Open Tender	01.04.13	Two	03.05.13 Extended 10.06.13 Extended 01.07.13	03	(1) M/s Pragati Construction, Khandwa	(1) M/s Anand Construction Co., Khandwa (2) M/s Anupam Construction Co., Noida	Yes	NHDC/4/C/NIT-701/13/1306 dated 20.08.13	M/s Anand Construction Co., Khandwa	Rs. 1,56,86,097/-	06 Months reckoned from the date of issue of LOA

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation	Whether contract awarded in lowest tenderer evaluated L-1	Contract No. & Date	Name of Contractor	Value of contract	Scheduled date of completion
2	Repair of existing WBM road to <b>Cement Concrete road</b> in front of MPEB Switchyard at <b>NVDA Colony</b> , Khandwa (M.P.)	Open Tender	08.04.13	Two	07.05.13 Extended 24.05.13 Extended 06.06.13 Extended 24.06.13 Extended 08.07.13	03	NIL	(1) M/s Rewa Birla Care Taker, Sanawad (2) M/s S.K.S. Constructions, Khandwa (3) M/s Anupam Construction Co., Noida	Yes	NHDC/4/C/NIT-702/13/1253 dated 01.08.13	M/s Rewa Birla Care Taker, Sanawad	Rs. 10,09,887/-	02 Months reckoned from the date of issue of LOA
3	Construction of Toe wall on <b>Pipalwala Nalla</b> & upgradation of approach road to village <b>Rohaniya</b> under ISP, district Dewas (M.P.)	Open Tender	30.04.13	Two	04.06.13 Extended 21.06.13 Extended 05.07.13 Extended 30.07.13	03	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Anand Construction Co., Khandwa (3) M/s Dharmendra Singh Tomar, Mohana (Punasa)	Yes	NHDC/4/C/NIT-712/13/1300 dated 17.08.13	M/s Omprakash Patel, Sanawad	Rs. 50,25,000/-	04 Months reckoned from the date of issue of LOA
4	Construction of 02 Nos. <b>pipe culvert</b> and 01 No. <b>RCC box culvert</b> (02 opening of 3.0x3.0 m.) & upgradation of approach road to resettlement site <b>Bhamar</b> under ISP, district Dewas (M.P.)	Open Tender	03.05.13	Two	05.06.13 Extended 24.06.13 Extended 15.07.13	02	NIL	(1) M/s Verma Engineers, Sanawad (2) M/s Anupam Construction Co., Noida	Yes	NHDC/4/C/NIT-716/13/11299 dated 17.08.13	M/s Verma Engineers, Sanawad	Rs. 41,90,877/-	04 Months reckoned from the date of issue of LOA
5	Construction of 01 No. <b>RCC box culvert</b> (01 opening of 4.0x4.0 m.) & 01 no. <b>pipe culvert</b> and approach road to <b>Farmer's field</b> at village <b>Gulgaon Raiyat</b> under ISP, district Khandwa (M.P.)	Open Tender	30.05.13	Two	02.07.13	03	NIL	(1) M/s Pal Associates, Khandwa (2) M/s Anand Construction Co., Khandwa (3) M/s Anupam Construction Co., Noida	Yes	NHDC/4/C/NIT-735/13/1304 dated 19.08.13	M/s Pal Associates, Khandwa	Rs. 59,21,662/-	04 Months reckoned from the date of issue of LOA
6	Providing services of 17 nos. <b>Vehicles</b> along with drivers at NHDC R&R, Khandwa (M.P.)	Open Tender	30.05.13	Two	02.07.13 Extended 15.07.13 Extended 26.07.13	02	NIL	(1) M/s Shri Dadaji Services, Khandwa (2) Compact Security Service, Bhopal	Yes	NHDC/4/C/NIT-736/13/1298 dated 17.08.13	M/s Shri Dadaji Services, Khandwa	Rs. 47,06,184/-	24 months for Scorpio and 12 months for Bolero vehicle w.e.f. 01.09.13
7	Construction of 01 No. <b>RCC box culvert</b> (01 opening of 4.0x4.0 m.) and approach road to <b>Farmer's field</b> at village <b>Somgaon</b> under ISP, district Khandwa (M.P.)	Open Tender	01.06.13	Two	02.07.13	03	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s Pal Associates, Khandwa (3) M/s Anupam Construction Co., Noida	Yes	NHDC/4/C/NIT-737/13/1307 dated 20.08.13	M/s Pal Associates, Khandwa	Rs. 62,01,109/-	04 Months reckoned from the date of issue of LOA
8	Construction of <b>approach</b> road and 01 no. <b>pipe culvert</b> on approach road to <b>Farmer's field</b> at village <b>Siwar (Sarpanch Colony)</b> under ISP, district Khandwa (M.P.)	Open Tender	01.06.13	Two	02.07.13	03	NIL	(1) M/s Pal Associates, Khandwa (2) M/s Anand Construction Co., Khandwa (3) M/s Anupam Construction Co., Noida	Yes	NHDC/4/C/NIT-738/13/1271 dated 12.08.13	M/s Pal Associates, Khandwa	Rs. 47,04,531/-	04 Months reckoned from the date of issue of LOA

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation	Whether contract awarded in lowest tenderer evaluated L-1	Contract No. & Date	Name of Contractor	Value of contract	Scheduled date of completion
9	Construction of 01 No. <b>RCC box culvert</b> (01 opening of 4.0x4.0 m.) & 02 nos. <b>pipe culverts</b> and approach road to <b>Farmer's field</b> at village <b>Siwar (Shiv Mandir)</b> under ISP, district Khandwa (M.P.)	Open Tender	03.06.13	Two	05.07.13	03	NIL	(1) M/s Pal Associates, Khandwa (2) M/s Anupam Construction Co., Noida (3) M/s Anand Construction Co., Khandwa	Yes	NHDC/4/C/NIT-739/13/1310 dated 22.08.13	M/s Pal Associates, Khandwa	Rs. 50,41,947/-	04 Months reckoned from the date of issue of LOA
10	Construction of <b>approach road</b> and 05 nos. <b>pipe culverts</b> from <b>Bijoramafi to Farmer's field</b> at village <b>Gulgaon Raiyat</b> under ISP, district Khandwa (M.P.)	Open Tender	03.06.13	Two	05.07.13	03	NIL	(1) M/s Pal Associates, Khandwa (2) M/s Anupam Construction Co., Noida (3) M/s Anand Construction Co., Khandwa	Yes	NHDC/4/C/NIT-740/13/1313 dated 23.08.13	M/s Pal Associates, Khandwa	Rs. 72,37,695/-	04 Months reckoned from the date of issue of LOA
11	Construction of 12 m staging <b>RCC Overhead water storage tank</b> with 60 kilo litre capacity for water supply including construction of <b>sump</b> & providing, laying & jointing of <b>pipe line</b> and <b>motor pump</b> at Resettlement site <b>Sirlyay</b> under OSP	Open Tender	10.06.13	Two	11.07.13 Extended 06.08.13	03	NIL	(1) M/s Nilesh Khare, Dewas (2) M/s Anand Construction Co., Khandwa (3) M/s Omprakash Patel, Sanawad	Yes	NHDC/4/C/NIT-741/13/1328 dated 27.08.13	M/s Nilesh Khare, Dewas	Rs. 30,30,686/-	04 Months reckoned from the date of issue of LOA
12	Construction of <b>Play ground</b> at resettlement site <b>Pipalkota</b> under ISP, district Khandwa (M.P.).	Open Tender	19.06.13	Two	16.07.13	03	NIL	(1) M/s S.K.S. Constructions, Khandwa (2) M/s Pal Associates, Khandwa (3) M/s Anand Construction Co., Khandwa	Yes	NHDC/4/C/NIT-745/13/1286 dated 13.08.13	M/s Pal Associates, Khandwa	Rs. 9,91,000/-	03 Months reckoned from the date of issue of LOA
13	Construction of 03 row <b>hume pipe culvert</b> on <b>Laharpur-Chikhli</b> approach road under ISP, district Khandwa (M.P.)	Open Tender	19.06.13	Two	16.07.13	03	NIL	(1) M/s S.K.S. Constructions, Khandwa (2) M/s M/s Rewa Birla Care Taker, Sanawad (3) M/s Anupam Construction Co., Noida	Yes	NHDC/4/C/NIT-746/13/1285 dated 13.08.13	M/s Shri Rewa Birla Care Taker, Sanawad	Rs. 12,06,176/-	03 Months reckoned from the date of issue of LOA
14	Construction of <b>Primary School, Community Center, Anganwadi building and boundary wall</b> around buildings at resettlement site <b>Sirlyay</b> under OSP.	Open Tender	21.06.13	Two	24.07.13	03	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Verma Engineers, Sanawad (3) M/s Pradeep Kumar Chourasiya, Mortakka	Yes	NHDC/4/C/NIT-747/13/1327 dated 29.08.13	M/s Omprakash Patel, Sanawad	Rs. 48,55,371/-	06 Months reckoned from the date of issue of LOA
15	Construction of 03 row <b>hume pipe culvert and approach road</b> at village <b>Dhanora</b> for providing approach road to farmers fields under ISP, district Khandwa (M.P.)	Open Tender	22.06.13	Two	24.07.13	03	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s Anupam Construction Co., Noida (3) M/s Hi-Teck, Sanawad	Yes	NHDC/4/C/NIT-749/13/1284 dated 13.08.13	M/s Hi Teck, Sanawad	Rs. 26,33,696/-	03 Months reckoned from the date of issue of LOA

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation	Whether contract awarded in lowest tenderer evaluated L-1	Contract No. & Date	Name of Contractor	Value of contract	Scheduled date of completion
16	Transportation of household goods of oustees by <b>Tractor-trolley</b> from affected villages to main road under OSP.	Open Tender	27.06.13	Two	04.07.13 Extended 15.07.13 Extended 06.08.13 Extended 14.08.13	02	NIL	(1) M/s Rewa Birla Care Taker, Sanawad (2) M/s Shri Dadaji Services, Khandwa	Yes	NHDC/4/C/NIT-752/13/1336 dated 31.08.13	M/s Rewa Birla Care Taker, Sanawad	Rs. 6,81,500/-	02 months w.e.f. actual deployment
<b>JULY-2013</b>													
1	Construction of 01 No. 1200mm dia 2 row <b>RCC pipe culvert</b> on main approach road at <b>Khapras</b> under ISP, district Dewas (M.P.)	Open Tender	30.04.13	Two	28.05.13 Extended 10.06.13 Extended 05.07.13	03	(1) M/s Dharmendra Singh Tomar, Mohana (Punasa)	(1) M/s Anand Construction Co., Khandwa (2) M/s S.K.S. Constructions, Khandwa	Yes	NHDC/4/C/NIT-708/13/1208 dated 22.07.13	M/s Verma Engineers, Sanawad	Rs. 6,94,431/-	02 Months reckoned from the date of issue of LOA
2	<b>Rising of level</b> of main approach road ( <b>Minava-Lachhoramal</b> ) to village Lachhoramal under ISP, district Khandwa (M.P.)	Open Tender	30.04.13	Two	04.06.13 Extended 17.06.13	03	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s Ritesh Sharma, Harda (3) M/s Omprakash Patel, Sanawad	Yes	NHDC/4/C/NIT-713/13/1090 dated 02.07.13	M/s Ritesh Sharma, Harda	Rs. 70,95,359/-	04 Months reckoned from the date of issue of LOA
3	<b>Widening &amp; raising of culvert</b> at <b>Magardhi Nalla</b> and upgradation of approach road at village <b>Dabar</b> under ISP, district Dewas (M.P.)	Open Tender	10.05.13	Two	12.06.13 Extended 01.07.13	03	NIL	(1) M/s Anupam Construction Co., Noida (2) M/s Ritesh Sharma, Harda (3) M/s Anand Construction Co., Khandwa	Yes	NHDC/4/C/NIT-721/13/1219 dated 24.07.13	M/s Anupam Construction Co., Noida	Rs. 62,96,599/-	05 Months reckoned from the date of issue of LOA
4	Hiring of <b>Motor boat</b> with driver, as and when required basis at various submergence affected villages of Indira Sagar Project & Omkareshwar Project, under <b>Contingency Plan-2013</b> .	Open Tender	13.05.13	Two	29.05.13 Extended 10.06.13	03	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Compact Security Service, Bhopal (3) M/s Krishna Engineering Construction Co., Indore	Yes	NHDC/4/C/NIT-722/13/1174 dated 12.07.13	M/s Omprakash Patel, Sanawad	Rs. 84,07,464/-	120 days w.e.f. actual deployment
5	Construction of <b>approach road</b> to village <b>Bhamar &amp; Saint Singaji Gadi Esthal</b> under ISP, district Dewas (M.P.)	Open Tender	13.05.13	Two	13.06.13	03	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s Anupam Construction Co., Noida (3) M/s Ritesh Sharma, Harda	Yes	NHDC/4/C/NIT-724/13/1173 dated 12.07.13	M/s Anupam Construction Co., Noida	Rs. 1,21,57,700/-	06 Months reckoned from the date of issue of LOA
6	Construction of approach road to farm field with 02 nos. 1200 mm dia 01 row <b>culvert</b> and 01 no. 1200 mm dia 3 row culvert for farmers of Piplani on <b>Piplani-Igaria</b> road under ISP, district Khandwa (M.P.)	Open Tender	14.05.13	Two	18.06.13	05	(1) M/s Omprakash Patel, Sanawad (2) M/s Verma Engineers, Sanawad	(1) M/s Anupam Construction Co., Noida (2) M/s Hi-Teck, Sanawad (3) M/s Anand Construction Co., Khandwa	Yes	NHDC/4/C/NIT-726/13/1141 dated 08.07.13	M/s Anupam Construction Co., Noida	Rs. 27,03,300/-	03 Months reckoned from the date of issue of LOA
7	Construction of <b>culverts</b> on approach road at <b>Bhamar</b> for the oustees residing on private land at Bhamar & Upgradation of <b>Saint Singaji Gadi Esthal</b> under ISP, district Dewas (M.P.)	Open Tender	14.05.13	Two	18.06.13	03	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s Ritesh Sharma, Harda (3) M/s Anupam Construction Co., Noida	Yes	NHDC/4/C/NIT-727/13/1156 dated 10.07.13	M/s Anand Construction Co., Khandwa	Rs. 45,56,402/-	04 Months reckoned from the date of issue of LOA

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation	Whether contract awarded in lowest tenderer evaluated L-1	Contract No. & Date	Name of Contractor	Value of contract	Scheduled date of completion
8	Construction of 02 nos. <b>Cattle trough</b> at resettlement site <b>Tonki</b> under OSP, district Khandwa (M.P.)	Open Tender	20.05.13	Two	14.06.13	03	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s Girdhari Lal Meena, Khandwa (3) M/s S.K.S. Constructions, Khandwa	Yes	NHDC/4/C/NIT-730/13/1209 dated 22.07.13	M/s S.K.S. Construction, Khandwa	Rs. 2,26,103/-	02 Months reckoned from the date of issue of LOA
9	Construction of <b>storm water drain</b> at resettlement site <b>Sirlay</b> under OSP.	Open Tender	27.05.13	Two	28.06.13	03	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Hi-Teck, Sanawad (3) M/s Verma Engineers, Sanawad	Yes	NHDC/4/C/NIT-734/13/1210 dated 22.07.13	M/s Hi-Teck, Sanawad	Rs. 28,95,320/-	04 Months reckoned from the date of issue of LOA
10	Drilling of 05 nos. 150 mm dia <b>tubewell</b> at resettlement site <b>Sirlay</b> of OSP and <b>Bijora Mafi &amp; Chhalpa Khurd</b> of ISP.	Open Tender	12.06.13	Two	28.06.13	03	NIL	(1) M/s Mustaq Ahemad, Sanawad (2) D-Tech Consultant, Sanawad (3) M/s Citizen Borewell, Sanawad	Yes	NHDC/4/C/NIT-742/13/1211 dated 22.07.13	M/s Citizen Borewell, Sanawad	Rs. 6,69,567/-	15 days w.e.f. 16.11.2013 i.e. after rainy season
11	Levelling of plots & fixing of <b>corner stones</b> at resettlement site <b>Sirlay (Phase-II)</b> under OSP	Open Tender	12.06.13	Two	09.07.13	03	NIL	(1) M/s Verma Engineers, Sanawad (2) M/s Hi-Teck, Sanawad (3) M/s Omprakash Patel, Sanawad	Yes	NHDC/4/C/NIT-743/13/1248 dated 30.07.13	M/s Omprakash Patel, Sanawad	Rs. 4,99,049/-	01 Month reckoned from the date of issue of LOA
12	Hiring of <b>Hydraulic Excavator / JCB Machine</b> for dismantling of houses of submergence villages of OSP	Open Tender	14.06.13	Two	24.06.13	03	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Hi-Teck, Sanawad (3) M/s Verma Engineers, Sanawad	Yes	NHDC/4/C/NIT-744/13/1207 dated 22.07.13	M/s Omprakash Patel, Sanawad	Rs. 12,49,500/-	30 days (Thirty days) from actual deployment
13	External <b>electrification</b> work at village <b>Melpipliya</b> affected due to filling of Indira Sagar Reservoir from 260 to 262.13 Mtr at under Kannod division district Dewas (M.P.), including all labour, transportation, sundries etc. with all necessary installation, inspection, testing, commissioning and handing over the entire electrical network to MPPKV Co. Ltd.	Open Tender	22.06.13	Two	02.07.13	03	NIL	(1) M/s Surya Electricals, Bhopal (2) M/s Ashok Kumar Jain, Bhopal (3) M/s Rajkumar Gupta, Khandwa	Yes	NHDC/4/C/NIT-748/13/1169 dated 11.07.13	M/s Rajkumar Gupta, Khandwa	Rs. 5,99,597/-	01 Month reckoned from the date of issue of LOA
<b>JUNE-2013</b>													
1	Renovation work of <b>Main Office building</b> at NHDC R&R, Khandwa (M.P.)	Open Tender	13.03.13	Two	09.04.13	03	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Rewa Birla Care Taker, Sanawad (3) M/s Verma Engineers, Sanawad	Yes	NHDC/4/C/NIT-692/13/897 dated 03.06.13	M/s Rewa Birla Care Taker, Sanawad	Rs. 5,30,856/-	02 Months reckoned from the date of issue of LOA
2	Fixing of corner stones for new plots at Resettlement site <b>Inpun &amp; Kothi-II</b> under OSP, district Khandwa (M.P.)	Open Tender	14.03.13	Two	11.04.13	02	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Rewa Birla Care Taker, Sanawad	Yes	NHDC/4/C/NIT-696/13/898 dated 03.06.13	M/s Rewa Birla Care Taker, Sanawad	Rs. 1,36,926/-	01 Month reckoned from the date of issue of LOA

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation	Whether contract awarded in lowest tenderer evaluated L-1	Contract No. & Date	Name of Contractor	Value of contract	Scheduled date of completion
3	Construction of <b>Community Center</b> building at resettlement site <b>Kothi-II</b> under OSP, district Khandwa (M.P.)	Open Tender	21.03.13	Two	18.04.13	03	NIL	(1) M/s Hi-Teck, Sanawad (2) M/s Omprakash Patel, Sanawad (3) M/s Verma Engineers, Sanawad	Yes	NHDC/4/C/NIT-698/13/975 dated 12.06.13	M/s Hi-Teck, Sanawad	Rs. 12,60,231/-	03 Months reckoned from the date of issue of LOA
4	Construction of <b>main approach</b> road and culverts from <b>Richhphal</b> to resettlement site <b>Indhawadi</b> under OSP, district Khandwa (M.P.)	Open Tender	28.03.13	Two	03.05.13	03	NIL	(1) M/s Harikaran Birla Pvt. Ltd., Sanawad (2) M/s Ritesh Sharma, Harda (3) M/s Omprakash Patel, Sanawad	Yes	NHDC/4/C/NIT-700/13/943 dated 07.06.13	M/s Omprakash Patel, Sanawad	Rs. 1,13,48,179/-	06 Months reckoned from the date of issue of LOA
5	<b>Painting</b> work of Govt. Buildings at resettlement site <b>Devziri</b> under OSP, district Dewas (M.P.)	Open Tender	15.04.13	Two	14.05.13	03	NIL	(1) M/s Hi-Teck, Sanawad (2) M/s Verma Engineers, Sanawad (3) M/s Omprakash Patel, Sanawad	Yes	NHDC/4/C/NIT-704/13/984 dated 14.06.13	M/s Hi-Teck, Sanawad	Rs. 1,63,368/-	01 Month reckoned from the date of issue of LOA
6	Construction of 01 No. 1200mm dia 3 row RCC <b>hume pipe culvert</b> on <b>Khedipura Nalla</b> at village Malud to provide approach to farm land for farmers of <b>Malud</b> under ISP, district Khandwa (M.P.)	Open Tender	26.04.13	Two	21.05.13	03	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s Anupam Construction Co., Noida (3) M/s Ritesh Sharma, Harda	Yes	NHDC/4/C/NIT-706/13/1025 dated 22.06.13	M/s Anupam Construction Co., Noida	Rs. 12,20,177/-	02 Months reckoned from the date of issue of LOA
7	Construction of <b>new internal roads</b> at resettlement site <b>Inpun &amp; Kothi-II</b> under OSP, district Khandwa (M.P.)	Open Tender	30.04.13	Two	28.05.13	03	NIL	(1) M/s Hi-Teck, Sanawad (2) M/s Omprakash Patel, Sanawad (3) M/s Rewa Birla Care Taker, Sanawad	Yes	NHDC/4/C/NIT-707/13/944 dated 07.06.13	M/s Rewa Birla Care Taker, Sanawad	Rs. 10,84,825/-	02 Months reckoned from the date of issue of LOA
8	Construction of <b>Toe wall</b> on <b>Undakhil Nalla &amp;</b> upgradation of approach road to village <b>Khapras</b> under ISP, district Dewas (M.P.)	Open Tender	03.05.13	Two	31.05.13	03	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Hi-Teck, Sanawad (3) M/s Verma Engineers, Sanawad	Yes	NHDC/4/C/NIT-714/13/979 dated 14.06.13	M/s Hi-Teck, Sanawad	Rs. 21,61,398/-	03 Months reckoned from the date of issue of LOA
9	Construction of <b>Toe wall</b> on <b>Kahu Nalla &amp;</b> upgradation of approach road to village <b>Nimlay</b> under ISP, district Dewas (M.P.)	Open Tender	03.05.13	Two	05.06.13	04	(1) M/s Balaji Construction, Khandwa	(1) M/s Anand Construction Co., Khandwa (2) M/s Anupam Construction Co., Noida (3) M/s Verma Engineers, Sanawad	Yes	NHDC/4/C/NIT-715/13/1026 dated 22.06.13	M/s Verma Engineers, Sanawad	Rs. 24,95,050/-	03 Months reckoned from the date of issue of LOA
10	Construction of approach road and culvert for <b>approach to farm land</b> for farmers of <b>Bhawarli</b> , district Khandwa (M.P.)	Open Tender	07.05.13	Two	23.05.13	03	NIL	(1) M/s Ritesh Sharma, Harda (2) M/s Omprakash Patel, Sanawad (3) M/s Anand Construction Co., Khandwa	Yes	NHDC/4/C/NIT-719/13/928 dated 05.06.13	M/s Ritesh Sharma, Harda	Rs. 71,21,052/-	04 Months reckoned from the date of issue of LOA



Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation	Whether contract awarded in lowest tenderer evaluated L-1	Contract No. & Date	Name of Contractor	Value of contract	Scheduled date of completion
11	Providing temporary <b>Tin sheds</b> on hire basis for residential and other purposes under <b>Contingency plan 2013</b> for submergence affected villages of <b>Omkareshwar Project &amp; Indira Sagar Project</b> , including erection, maintenance, removal etc complete	Open Tender	08.05.13	Two	24.05.13 Extended 07.06.13	02	NIL	(1) M/s Girdhari Lal & Son, Indore (2) M/s Lallooji & Sons, Ahmedabad	Yes	NHDC/4/C/NIT-720/13/1032 dated 22.06.13	M/s Lallooji & Sons, Ahmedabad	Rs. 29,82,850/-	15 days (for erection of sheds and 120 days for hire charges)
12	Strengthening of <b>intake-well</b> structure at river side of resettlement site <b>Inpun</b> under OSP, district Khandwa (M.P.)	Open Tender	21.05.13	Two	05.06.13	03	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Verma Engineers, Sanawad (3) M/s Hi-Teck, Sanawad	Yes	NHDC/4/C/NIT-732/13/1001 dated 19.06.13	M/s Hi-Teck, Sanawad	Rs. 2,81,237/-	01 Month reckoned from the date of issue of LOA
13	Construction of 01 No. RCC <b>box culvert</b> (07 openings of 4.0x4.0 m.) at <b>Melpipalya (Ravias) Andolan Esthal</b> under ISP, district Dewas (M.P.)	Open Tender	23.01.13	Two	05.03.13 Extended 25.03.13 Extended 25.04.13 Extended 25.05.13	03	NIL	(1) M/s Kalyan Toll Infrastructure Ltd., Indore (2) M/s Balaji Construction, Khandwa (3) M/s Anupam Construction Co., Noida	Yes	NHDC/4/C/NIT-664/13/1057 dated 28.06.13	M/s Anupam Construction Co., Noida	Rs. 2,02,64,228/-	03 Months reckoned from the date of issue of LOA
14	Construction of 01 No. <b>RCC box culvert</b> (09 openings of 4.0x4.0 m.) on <b>old village</b> road of <b>Melpipalya (Ravias)</b> under ISP, district Dewas (M.P.)	Open Tender	05.02.13	Two	14.03.13 Extended 04.04.13 Extended 25.04.13 Extended 25.05.13	03	NIL	(1) M/s Balaji Construction, Khandwa (2) M/s Anupam Construction Co., Noida (3) M/s Kalyan Toll Infrastructure Ltd., Indore	Yes	NHDC/4/C/NIT-677/13/1058 dated 28.06.13	M/s Anupam Construction Co., Noida	Rs. 1,82,51,528/-	04 Months reckoned from the date of issue of LOA
15	Construction of <b>RCC box culvert</b> and approach road to farm land for farmers of <b>Machhondi</b> under ISP, district Khandwa (M.P.)	Open Tender	13.05.13	Two	13.06.13	03	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s Anupam Construction Co., Noida (3) M/s Omprakash Patel, Sanawad	Yes	NHDC/4/C/NIT-723/13/1059 dated 28.06.13	M/s Anupam Construction Co., Noida	Rs. 91,47,936/-	04 Months reckoned from the date of issue of LOA
<b>MAY-2013</b>													
1	Fixing of <b>corner stones</b> in encroachment area at Resettlement site <b>Devziri</b> under OSP, district Dewas (M.P.)	Open Tender	21.01.13	Two	19.02.13 Extended 07.03.13 Extended 02.04.13 Extended 19.04.13	03	(1) M/s Girdhari Lal Meena, Khandwa	(1) M/s Anand Construction Co., Khandwa (2) M/s Rewa Birla Care Taker, Sanawad	Yes	NHDC/4/C/NIT-657/13/857 dated 27.05.13	M/s Anand Construction Co., Khandwa	Rs. 1,40,431/-	01 Month reckoned from the date of issue of LOA
2	Construction of 02 Nos. <b>RCC box culvert</b> (02 openings of 3.0x3.0 m.) on <b>Mahu Nalla</b> and field approach road from village <b>Melpipalya to Tipras</b> under ISP, district Dewas (M.P.)	Open Tender	22.01.13	Two	22.02.13 Extended 15.03.13	03	NIL	(1) M/s Orion Contractors Pvt. Ltd., Indore (2) M/s Omprakash Patel, Sanawad (3) M/s Mahaveer Builders & Contractors, Indore	Yes	NHDC/4/C/NIT-661/13/753 dated 10.05.13	M/s Mahaveer Builders & Contractors, Indore	Rs. 54,23,347/-	04 Months reckoned from the date of issue of LOA



Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation	Whether contract awarded in lowest tenderer evaluated L-1	Contract No. & Date	Name of Contractor	Value of contract	Scheduled date of completion
3	Construction of 01 No. <b>RCC box culvert</b> (03 openings of 3.0x3.0 m.) on <b>Nalla Kabithkhal</b> at <b>Gram Panchayat Tipras</b> under ISP, district Dewas (M.P.)	Open Tender	22.01.13	Two	22.02.13 Extended 15.03.13 Extended 04.04.13 Extended 24.04.13	03	NIL	(1) M/s Anupam Construction Co., Noida (2) M/s Omprakash Patel, Sanawad (3) M/s Anand Construction Co., Khandwa	Yes	NHDC/4/C/NIT-662/13/845 dated 26.05.13	M/s Anupam Construction Co., Noida	Rs. 36,59,978/-	03 Months reckoned from the date of issue of LOA
4	Raising of level of <b>old Harsood approach</b> road near <b>Barud</b> village under ISP, district Khandwa (M.P.)	Open Tender	23.01.13	Two	05.03.13 Extended 02.04.13	02	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s Ritesh Sharma, Harda	Yes	NHDC/4/C/NIT-663/13/737 dated 08.05.13	M/s Anand Construction Co., Khandwa	Rs. 1,37,53,868/-	04 Months reckoned from the date of issue of LOA
5	Construction of 01 No. <b>RCC box culvert</b> (04 openings of 3.0x3.0 m.) on field approach road from <b>Melpipalya to Tipras</b> on <b>Nalla Nayapur</b> road under ISP, district Dewas (M.P.)	Open Tender	02.02.13	Two	07.03.13 Extended 03.04.13 Extended 24.04.13	03	NIL	(1) M/s Anupam Construction Co., Noida (2) M/s Omprakash Patel, Sanawad (3) M/s Anand Construction Co., Khandwa	Yes	NHDC/4/C/NIT-673/13/861 dated 27.05.13	M/s Anupam Construction Co., Noida	Rs. 37,38,432/-	04 Months reckoned from the date of issue of LOA
6	Construction of 01 No. <b>RCC box culvert</b> (01 openings of 3.0x3.0 m.) on <b>Lipi Nalla</b> & field approach and upgradation of <b>Sonamati</b> culvert on <b>Tipras-Namanpura</b> road under ISP, district Dewas (M.P.)	Open Tender	02.02.13	Two	07.03.13 Extended 03.04.13	02	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Verma Engineers, Sanawad	Yes	NHDC/4/C/NIT-674/13/754 dated 10.05.13	M/s Verma Engineers, Sanawad	Rs. 34,98,276/-	04 Months reckoned from the date of issue of LOA
7	Construction of embankment and <b>RCC culvert</b> on approach road from village <b>Pratappura to Farmer's field</b> under ISP, district Khandwa (M.P.)	Open Tender	12.02.13	Two	19.03.13 Extended 18.04.13	02	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Ritesh Sharma, Harda	Yes	NHDC/4/C/NIT-684/13/813 dated 20.05.13	M/s Ritesh Sharma, Harda	Rs. 86,76,637/-	04 Months reckoned from the date of issue of LOA
8	Construction of 01 no. <b>Open well</b> at proposed resettlement site <b>Billod</b> under ISP, district Khandwa (M.P.)	Open Tender	11.03.13	Two	05.04.13	03	NIL	(1) M/s Mustaq Ahemad, Sanawad (2) M/s Citizen Borewell, Sanawad (3) D-Tech Consultant, Sanawad	Yes	NHDC/4/C/NIT-688/13/708 dated 02.05.13	M/s Citizen Borewell, Sanawad	Rs. 7,71,524/-	03 Months reckoned from 15th day from LOA
9	<b>Extension</b> of water distribution PVC <b>pipe line</b> at resettlement site <b>Kalapatha</b> under ISP, district Khandwa (M.P.)	Open Tender	11.03.13	Two	05.04.13 Extended 18.04.13 Extended 30.04.13	03	NIL	(1) M/s Sunil Constructions, Khandwa (2) M/s Ritesh Sharma, Harda (3) M/s Omprakash Patel, Sanawad	Yes	NHDC/4/C/NIT-689/13/862 dated 27.05.13	M/s Sunil Construction, Khandwa	Rs. 3,02,175/-	01 Month reckoned from the date of issue of LOA
10	Construction of <b>Water Supply System</b> (submersible motor pump, tube well, pipe line & pump house) at resettlement site <b>Hanifabad</b> under ISP, district Harda (M.P.)	Open Tender	11.03.13	Two	05.04.13	03	NIL	(1) M/s Sunil Constructions, Khandwa (2) M/s Ritesh Sharma, Harda (3) M/s Omprakash Patel, Sanawad	Yes	NHDC/4/C/NIT-690/13/699 dated 02.05.13	M/s Ritesh Sharma, Harda	Rs. 7,26,386/-	04 Months reckoned from 15th day from LOA

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation	Whether contract awarded in lowest tenderer evaluated L-1	Contract No. & Date	Name of Contractor	Value of contract	Scheduled date of completion
11	Supply of ISI marked Grade-II <b>Alumina Ferric &amp; Stable Bleaching Powder</b> Grade-I including loading, unloading and proper stacking in New Harsood filter plant etc. complete with transportation upto water treatment plant of resettlement site <b>New Harsood (Chhanera)</b> under ISP.	Open Tender	11.03.13	Two	05.04.13 Extended 18.04.13	03	NIL	(1) M/s Alfa Gluchem, Shajapur (2) M/s Neha Sales, Corporation, Indore (3) M/s Dalal & Dalal Co., Indore	Yes	NHDC/4/C/NIT-691/13/738 dated 08.05.13	M/s Alfa Gluchem, Shajapur	Rs. 5,78,100/-	30 days from the date of issue of Supply order
12	Construction of RCC box culvert (02 openings of 3.0x3.0 m.) on Nalla on approach road from <b>Siraliya to Tamkhan</b> under ISP, district Dewas (M.P.)	Open Tender	13.03.13	Two	16.04.13	07	NIL	(1) M/s Anupam Construction Co., Noida (2) M/s Harikaran Birla Pvt. Ltd., Indore (3) M/s Pravin Jain, Bhikangaon (4) M/s Pradeep Kumar Chourasiya, Mortakka (5) M/s Anand Construction Co., Khandwa (6) M/s Omprakash Patel, Sanawad (7) M/s Dharmendra Singh Tomar, Mohana (Punasa)	Yes	NHDC/4/C/NIT-693/13/811 dated 18.05.13	M/s Dharmendra Singh Tomar, Mohna	Rs. 37,11,909/-	03 Months reckoned from the date of issue of LOA
13	Drilling of 03 nos. 150 mm dia <b>Tubewell</b> with installation of handpump at resettlement site <b>Navalpura &amp; Piplani</b> under ISP, district Khandwa (M.P.)	Open Tender	14.03.13	Two	02.04.13	03	NIL	(1) M/s Omprakash Patel, Sanawad (2) D-Tech Consultant, Sanawad (3) M/s Citizen Borewell, Sanawad	Yes	NHDC/4/C/NIT-695/13/700 dated 02.05.13	M/s Citizen Borewell, Sanawad	Rs. 4,50,927/-	01 Month reckoned from 3rd day from LOA
14	Providing & laying of 90 & 75 mm <b>PVC pipe line</b> at resettlement site <b>Inpun-I &amp; II</b> (Sector-B & C) under OSP, district Khandwa (M.P.)	Open Tender	21.03.13	Two	18.04.13	03	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Hi-Tech, Sanawad (3) M/s Verma Engineers, Sanawad	Yes	NHDC/4/C/NIT-699/13/863 dated 27.05.13	M/s Omprakash Patel, Sanawad	Rs. 4,61,424/-	01 Month reckoned from the date of issue of LOA
15	Construction of <b>Cement concrete internal road</b> at resettlement site <b>Kothi</b> under OSP, district Khandwa (M.P.)	Open Tender	08.04.13	Two	14.05.13	03	NIL	(1) M/s Mahaveer Builders & Contractors, Indore (2) M/s Omprakash Patel, Sanawad (3) M/s Anupam Construction Co., Noida	Yes	NHDC/4/C/NIT-703/13/846 dated 26.05.13	M/s Omprakash Patel, Sanawad	Rs. 43,52,538/-	03 Months reckoned from the date of issue of LOA
16	<b>External electrification</b> work at village <b>Bichhola Raiyat</b> of ISP under Masandgaon D/c, including all labour, transportation, sundries etc. with all necessary testing, inspection, commissioning and handing over the entire electrical network to MPMKVV Co. Ltd., district Harda (M.P.)	Open Tender	07.02.13	Two	05.03.13 Extended 22.03.13	02	NIL	(1) M/s Chokhda Agencies, Sanawad (2) M/s Rajkumar Gupta, Khandwa	Yes	NHDC/4/C/NIT-678/13/887 dated 30.05.13	M/s Chokhda Agencies, Sanawad	Rs. 20,73,873/-	03 Months reckoned from the date of issue of LOA

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation	Whether contract awarded in lowest tenderer evaluated L-1	Contract No. & Date	Name of Contractor	Value of contract	Scheduled date of completion
17	Construction of <b>Boundary wall (in damage portion)</b> of Govt. Girls Higher Secondary School and Utkrashta Higher Secondary School at <b>New Harsood</b> under ISP, district Khandwa (M.P.)	Open Tender	26.02.13	Two	25.03.13 Extended 16.04.13 Extended 03.05.13 Extended 17.05.13	03	(1) M/s Ompraksah Patel, Sanawad	(1) M/s Sunil Constructions, Khandwa (2) M/s Ritesh Sharma, Harda	Yes	NHDC/4/C/NIT-685/13/888 dated 30.05.13	M/s Sunil Construction, Khandwa	Rs. 4,76,331/-	02 Months reckoned from the date of issue of LOA
<b>APRIL-2013</b>													
1	Construction of WBM (final coat) & <b>asphalting</b> of approach road for resettlement site <b>Dabri</b> (Borkheda Kalan) and Construction of WBM (final coat) & <b>asphalting</b> of approach road from Khandwa-Narmadanagar main road to resettlement site <b>Pipalkota</b> and village Jalkuwan to resettlement site <b>Bijora Mafi</b> under ISP District Khandwa (M.P.)	Open Tender	31.10.12	Two	04.12.12 Extended 20.12.12 Extended 18.01.13 Extended 14.02.13	02	NIL	(1) M/s Pal Associates, Khanwda (2) M/s Pragati Construction, Khanwa	Yes	NHDC/4/C/NIT-633/13/444 dated 04.04.13	M/s Pal Associates, Khandwa	Rs. 80,14,925/-	02 Months reckoned from 15th day from LOA (Excluding rainy season)
2	Nalla training and construction of <b>storm water drain</b> at resettlement site <b>Hanifabad</b> under ISP, district Harda (M.P.)	Open Tender	21.01.13	Two	19.02.13	03	NIL	(1) M/s Sunil Constructions, Khandwa (2) M/s Ompraksah Patel, Sanawad (3) M/s Ritesh Sharma, Harda	Yes	NHDC/4/C/NIT-658/13/423 dated 03.04.13	M/s Ritesh Sharma, Harda	Rs. 24,66,753/-	04 Months reckoned from 15th day from LOA
3	Job work for "Operation, running & day to day care of all component of <b>water supply system</b> including watch & ward at resettlement site <b>Devziri</b> under OSP, district Dewas"	Open Tender	29.01.13	Two	19.02.13 Extended 07.03.13	03	(1) M/s R.C. Construction, Bhopal	(1) M/s Birds Eye Security Service, Bairagarh(Bhopal) (2) M/s Compact Security Service, Bhopal	Yes	NHDC/4/C/NIT-659/13/672 dated 29.04.13	M/s Birds Eye Security Service, Bairagarh Bhopal	Rs. 2,35,480/-	12 months w.e.f 01.05.13
4	Construction of <b>approach road, internal road</b> , pipe culverts and <b>RCC box culvert</b> at private resettlement site <b>Gunjari</b> under OSP, district Khandwa (M.P.)	Open Tender	29.01.13	Two	06.03.13	03	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s Krishna Engineering Construction Co.,Indore (3) M/s Omprakash Patel, Sanawad	Yes	NHDC/4/C/NIT-671/13/424 dated 03.04.13	M/s Omprakash Patel, Sanawad	Rs. 86,99,993/-	04 Months reckoned from 15th day from LOA
5	Construction of <b>approach road</b> at resettlement site <b>Sirlay</b> under OSP	Open Tender	01.02.13	Two	26.02.13	04	NIL	(1) M/s Dharmendra Singh Tomar, Mohana (Punasa) (2) M/s Verma Engineers, Sanawad (3) M/s Hi-Tech, Sanawad (4) M/s Omprakash Patel, Sanawad	Yes	NHDC/4/C/NIT-672/13/497 dated 18.04.13	M/s Omprakash Patel, Sanawad	Rs. 21,13,355/-	02 Months reckoned from 7th day from LOA

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation	Whether contract awarded in lowest tenderer evaluated L-1	Contract No. & Date	Name of Contractor	Value of contract	Scheduled date of completion
6	Construction of 01 No. <b>RCC box culvert</b> (03 openings of 3.0x3.0m) and approach road to <b>farmer's field</b> at village <b>Bijoramafi</b> under ISP, district Khandwa (M.P.)	Open Tender	05.02.13	Two	14.03.13	03	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s Pragati Construction, Khanwa (3) M/s Pal Associates, Khanwa	Yes	NHDC/4/C/NIT-676/13/498 dated 18.04.13	M/s Pal Associates, Khandwa	Rs. 76,46,734/-	05 Months reckoned from 15th day from LOA
7	Construction of 01 No. <b>RCC box culvert</b> (02 openings of 3.0x3.0m) and approach road to <b>farmer's field</b> at village <b>Bhagwanpura</b> under ISP, district Khandwa (M.P.)	Open Tender	07.02.13	Two	05.03.13	03	NIL	(1) M/s Pragati Construction, Khanwa (2) M/s Anand Construction Co., Khandwa (3) M/s Pal Associates, Khanwa	Yes	NHDC/4/C/NIT-679/13/425 dated 03.04.13	M/s Pal Associates, Khandwa	Rs. 26,63,798/-	05 Months reckoned from 15th day from LOA
8	<b>Repairing</b> of existing cement concrete approach road from <b>Karoli</b> to resettlement site <b>Tonki</b> under OSP, district Khandwa (M.P.)	Open Tender	07.02.13	Two	05.03.13	03	NIL	(1) M/s Hi-Tech, Sanawad (2) M/s Omprakash Patel, Sanawad (3) M/s Verma Engineers, Sanawad	Yes	NHDC/4/C/NIT-680/13/499 dated 18.04.13	M/s Omprakash Patel, Sanawad	Rs. 3,24,870/-	01 Month reckoned from 7th day from LOA
9	Construction of 01 No. 2 row <b>RCC hume culvert</b> on <b>Bhamar- Sarpanch Colony</b> road under ISP, district Dewas (M.P.)	Open Tender	12.02.13	Two	12.03.13 Extended 03.04.13	05	NIL	(1) M/s Dharmendra Singh Tomar, Mohana (Punasa) (2) M/s Verma Engineers, Sanawad (3) M/s Sunil Construction, Khanwa (4) M/s Anand Construction Co., Khandwa (5) M/s Pradeep Gour, Harda	Yes	NHDC/4/C/NIT-681/13/673 dated 29.04.13	M/s Anand Construction Co., Khandwa	Rs. 19,64,451/-	02 Months reckoned from 7th day from LOA
10	Repair of <b>approach</b> road from village <b>Salyakhedi</b> to resettlement site <b>Kankarda</b> under ISP, district Harda (M.P.)	Open Tender	26.02.13	Two	25.03.13	03	NIL	(1) M/s Ritesh Sharma, Harda (2) M/s Sunil Constructions, Khandwa (3) M/s Ompraksah Patel, Sanawad	Yes	NHDC/4/C/NIT-686/13/674 dated 29.04.13	M/s Ritesh Sharma, Harda	Rs. 6,56,854/-	02 Months reckoned from 7th day from LOA
11	Up-gradation of existing approach road to village <b>Pachola</b> under ISP by raising height of embankment & constructing 02 nos. single row pipe <b>culvert</b> and 02 nos. double row pipe culvert, district Harda (M.P.)	Open Tender	26.02.13	Two	25.03.13	03	NIL	(1) M/s Ompraksah Patel, Sanawad (2) M/s Sunil Constructions, Khandwa (3) M/s Ritesh Sharma, Harda	Yes	NHDC/4/C/NIT-687/13/675 dated 29.04.13	M/s Ritesh Sharma, Harda	Rs. 27,29,624/-	04 Months reckoned from 15th day from LOA
<b>MARCH-2013</b>													
1	Construction of 01 no. <b>RCC box culvert</b> (04 openings of 3.0x3.0m) on approach road from village <b>Rolas to Siraliya</b> on <b>Kabit Nalla</b> under ISP, district Dewas (M.P.)	Open Tender	17.11.12	Two	21.12.12 Extended 15.01.13 Extended 31.01.13 Extended 18.02.13	03	NIL	(1) M/s Ompraksah Patel, Sanawad (2) M/s Anand Construction Co., Khandwa (3) M/s Sakharam Yadav, Chandel (Punasa)	Yes	NHDC/4/C/NIT-641/13/379 dated 21.03.13	M/s Sakharam Yadav, Chandel (Punasa)	Rs. 27,28,980/-	04 Months reckoned from 15th day from LOA

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation	Whether contract awarded in lowest tenderer evaluated L-1	Contract No. & Date	Name of Contractor	Value of contract	Scheduled date of completion
2	Providing & fixing of <b>M.S. Railing in balance portion</b> of parapet wall at Saint <b>Singaji</b> Samadhi Esthal under ISP district Khandwa (M.P.)	Open Tender	09.11.12	Two	11.12.12 Extended 18.01.13	04	(1) M/s Pioneer Deligence, Bhopal (2) M/s Mechanical Constructors, Bhopal	(1) M/s Hi-Tech, Sanawad (2) M/s Anand Construction Co., Khandwa	Yes	NHDC/4/C/NIT-635/13/272 dated 02.03.13	M/s Anand Construction Co., Khandwa	Rs. 14,39,856/-	03 Months reckoned from 15th day from LOA
3	Construction of 1000mm dia 2 row RCC hume pipe <b>culvert</b> on approach road to <b>Farmers fields</b> at village <b>Mirzapur</b> under ISP, district Dewas (M.P.)	Open Tender	12.12.12	Two	10.01.13 Extended 22.01.13	04	(1) M/s Sakharam Yadav, Punasa	(1) M/s Verma Engineers, Sanawad (2) M/s Omprakash Patel, Sanawad (3) M/s Rewa Birla Care Taker, Sanawad	Yes	NHDC/4/C/NIT-651/13/271 dated 02.03.13	M/s Rewa Birla Care Taker, Sanawad	Rs. 8,19,667/-	02 Months reckoned from 7th day from LOA
4	Drilling of 02 nos. <b>Telescopic</b> tubewell at resettlement site <b>Sirlay</b> under OSP.	Open Tender	03.01.13	Two	29.01.13	04	(1) M/s Omprakash Patel, Sanawad	(1) M/s Mustaq Ahemad, Sanawad (2) M/s Citizen Borewell, Sanawad (3) D-Tech Consultant, Sanawad	Yes	NHDC/4/C/NIT-654/13/311 dated 12.03.13	M/s Citizen Borewell, Sanawad	Rs. 4,27,172/-	15 days reckoned from 3rd day from LOA
5	Drilling of 05 nos. 150 mm dia <b>Tubewell</b> at resettlement site <b>Chhegaon Makhan, Siwar, Dabri and Pipalkota</b> of OSP & ISP, district Khandwa (M.P.)	Open Tender	03.01.13	Two	29.01.13	03	NIL	(1) M/s Mustaq Ahemad, Sanawad (2) M/s Citizen Borewell, Sanawad (3) D-Tech Consultant, Sanawad	Yes	NHDC/4/C/NIT-655/13/310 dated 12.03.13	M/s Citizen Borewell, Sanawad	Rs. 6,08,784/-	01 Month reckoned from 3rd day from LOA
6	Repair of <b>service road</b> of water supply line at resettlement site <b>Inpun</b> under OSP, district Khandwa (M.P.)	Open Tender	28.01.13	Two	22.02.13	03	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Verma Engineers, Sanawad (3) M/s Hi-Tech, Sanawad	Yes	NHDC/4/C/NIT-666/13/368 dated 20.03.13	M/s Omprakash Patel, Sanawad	Rs. 5,21,100/-	30 days reckoned from 7th day from LOA
7	<b>Levelling</b> & dressing work in Phase-I at resettlement site <b>Sirlay</b> under OSP	Open Tender	28.01.13	Two	22.02.13	03	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Verma Engineers, Sanawad (3) M/s Hi-Tech, Sanawad	Yes	NHDC/4/C/NIT-667/13/369 dated 20.03.13	M/s Omprakash Patel, Sanawad	Rs. 7,83,819/-	01 Month reckoned from 7th day from LOA
8	Construction of 01 no. <b>RCC box culvert</b> (03 openings of 4.0x4.0 m) on approach road from <b>Davtha to Mandleshwar</b> on <b>Lotiya Nalla</b> under ISP (District Dewas).	Open Tender	17.11.12	Two	21.12.12 Extended 15.01.13 Extended 01.02.13 Extended 19.02.13	02	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Anand Construction Co., Khandwa	Yes	NHDC/4/C/NIT-642/13/390 dated 25.03.13	M/s Anand Construction Co., Khandwa	Rs. 48,33,810/-	04 Months reckoned from 15th day from LOA
9	Construction of hard <b>shoulder</b> of internal road at resettlement site <b>Indhawadi</b> under OSP, district Khandwa (M.P.)	Open Tender	28.01.13	Two	22.02.13	03	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Verma Engineers, Sanawad (3) M/s Dharmendra Singh Tomar, Mohana (Punasa)	Yes	NHDC/4/C/NIT-665/13/389 dated 25.03.13	M/s Dharmendra Singh Tomar, Mohana	Rs. 4,92,182/-	01 Month reckoned from 7th day from LOA
<b>FEBRUARY- 2013</b>													
1	Construction of <b>causeway</b> on approach road from village <b>Dabar to Bhamar</b> under ISP, district Dewas (M.P.)	Open Tender	14.11.12	Two	13.12.12	03	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s Omprakash Patel, Sanawad (3) M/s Krishna Engineering Construction Co., Indore	Yes	NHDC/4/C/NIT-637/13/131 dated 01.02.13	M/s Anand Construction Co., Khandwa	Rs. 12,24,994/-	03 Months, reckoned from 15th day from LOA

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation	Whether contract awarded in lowest tenderer evaluated L-1	Contract No. & Date	Name of Contractor	Value of contract	Scheduled date of completion
2	<b>Raising</b> of level of <b>culvert</b> and approach on <b>Dabar-Bhamar</b> approach road under ISP, district Dewas (M.P.)	Open Tender	17.11.12	Two	14.12.12 Extended 29.12.12 Extended 15.01.13 Extended 28.01.13	03	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s Omprakash Patel, Sanawad (3) M/s Sakharam Yadav, Chandel (Punasa)	Yes	NHDC/4/C/NIT-640/13/201 dated 19.02.13	M/s Sakharam Yadav, Chandel (Punasa)	Rs. 15,86,890/-	04 Months, reckoned from 15th day from LOA
3	Construction of 01 no. 1000 mm dia 1 row RCC <b>hume pipe culvert</b> on approach road from <b>Chhanera</b> to Resettlement site <b>Satri</b> under ISP, district Khandwa (M.P.)	Open Tender	26.11.12	Two	27.12.12 Extended 18.01.13	03	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Verma Engineers, Sanawad (3) M/s Rewa Birla Care Taker, Sanawad	Yes	NHDC/4/C/NIT-645/13/203 dated 19.02.13	M/s Rewa Birla Care Taker, Sanawad	Rs. 3,40,642/-	02 Months, reckoned from 7th day from LOA
4	Construction of 01 no. 1200 mm dia 3 row RCC <b>hume pipe culvert</b> on approach road from village <b>Laharpur to Laharpur Raiyat</b> under ISP, district Khandwa (M.P.)	Open Tender	26.11.12	Two	27.12.12 Extended 18.01.13	03	NIL	(1) M/s Verma Engineers, Sanawad (2) M/s Omprakash Patel, Sanawad (3) M/s Rewa Birla Care Taker, Sanawad	Yes	NHDC/4/C/NIT-646/13/204 dated 19.02.13	M/s Rewa Birla Care Taker, Sanawad	Rs. 8,80,459/-	02 Months, reckoned from 7th day from LOA
5	Job work for Up-keeping and maintenance including safety & day to day care of <b>Tagore Park at Khandwa &amp; City Park</b> at resettlement site <b>New Harsood (Chhanera)</b> under ISP.	Open Tender	05.12.12	Two	29.12.12 Extended 15.01.13	02	NIL	(1) M/s Birds Eye Security Service, Bairagarh(Bhopal) (2) M/s Shri Dadaji Services, Khandwa	Yes	NHDC/4/C/NIT-648/13/193 dated 18.02.13	M/s Shri Dadaji Services, Khandwa	Rs. 4,26,828/-	12 months w.e.f 18.02.13
6	Construction of 01 No. single row hume pipe <b>culvert</b> and <b>approach road</b> from village <b>Bichhola Raiyat to Hanifabad</b> under ISP, district Harda (M.P.)	Open Tender	07.12.12	Two	31.12.12	03	NIL	(1) M/s Sunil Constructions, Khandwa (2) M/s Omprakash Patel, Sanawad (3) M/s Ritesh Sharma, Harda	Yes	NHDC/4/C/NIT-649/13/199 dated 19.02.13	M/s Ritesh Sharma, Harda	Rs. 15,13,151/-	05 Months, reckoned from 15th day from LOA
7	Construction of <b>Internal roads</b> at resettlement site <b>Sirlay</b> of OSP	Open Tender	12.12.12	Two	15.01.13	03	NIL	(1) M/s Omprakash Patel, Sanawad (2) M/s Verma Engineers, Sanawad (3) M/s Krishna Engineering Construction Co.,Indore	Yes	NHDC/4/C/NIT-650/13/232 dated 23.02.13	M/s Omprakash Patel, Sanawad	Rs. 29,24,050/-	02 Months, reckoned from 7th day from LOA
8	Drilling of 02 nos. 150 mm dia <b>Tubewell</b> at resettlement site <b>Indhawadi</b> of OSP, district Khandwa (M.P.)	Open Tender	19.11.12	Two	15.01.13	03	NIL	(1) M/s Citizen Borewell, Sanawad (2) M/s D-Tech Consultant, Sanawad (3) M/s Mustaq Ahemad, Sanawad	Yes	NHDC/4/C/NIT-652/13/200 dated 19.02.13	M/s Citizen Borewell, Sanawad	Rs. 2,43,378/-	07 days, reckoned from 3rd day from LOA
9	Construction of 1000mm dia 2 row RCC hume pipe <b>culvert</b> on field approach at village <b>Melpipalya island</b> under ISP, district Dewas (M.P.)	Open Tender	03.01.13	Two	29.01.13	03	(1) M/s Rewa Birla Care Taker, Sanawad	(1) M/s Dharmendra Singh Tomar, Mohana (Punasa) (2) M/s Anand Construction Co., Khandwa	Yes	NHDC/4/C/NIT-652/13/233 dated 23.02.13	M/s Dharmendra Singh Tomar, Mohana (Punasa)	Rs. 8,41,240/-	01 Month, reckoned from 7th day from LOA



Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation	Whether contract awarded in lowest tenderer evaluated L-1	Contract No. & Date	Name of Contractor	Value of contract	Scheduled date of completion
<b>JANUARY- 2013</b>													
1	Construction of 01 no. 1200mm dia 3 row RCC <b>hume pipe culvert</b> and 01 no. <b>causeway</b> on <b>Rolas-Siraliya</b> approach road under ISP, district Dewas (M.P.)	Open Tender	17.11.12	Two	14.12.12	04	NIL	(1) M/s Hi-Tech, Sanawad (2) M/s Ompraksah Patel, Sanawad (3) M/s Anand Construction Co., Khandwa (4) M/s Krishna Engineering Constrn. Co., Indore	Yes	NHDC/4/C/NIT-639/13/60 dated 21.01.13	M/s Hi-Tech, Sanawad	Rs. 14,36,702/-	04 Months, reckoned from 15th day from LOA
2	Construction of <b>Internal road</b> at resettlement site <b>Hanifabad</b> under ISP, district Harda (M.P.)	Open Tender	04.12.12	Two	20.12.12	03	(1) M/s Ritesh Sharma, Harda	(1) M/s Ompraksah Patel, Sanawad (2) M/s Verma Engineers, Sanawad	Yes	NHDC/4/C/NIT-647/13/86 dated 24.01.13	M/s Omprakash Patel, Sanawad	Rs. 21,53,113/-	03 Months, reckoned from 15th day from LOA
<b>DECEMBER- 2012</b>													
1	Development of <b>Park</b> in front of Khedapati <b>Hanuman Mandir</b> at Ganesh Talai, Khandwa (M.P.)	Open Tender	20.10.12	Two	16.11.12 Extended 03.12.12	04	(1) M/s Rajkumar Gupta, Khandwa	(1) M/s Anand Construction Co., Khandwa (2) M/s Ompraksah Patel, Sanawad (3) M/s Verma Engineers, Sanawad	Yes	NHDC/4/C/NIT-632/12/999 dated 21.12.12	M/s Anand Construction Co., Khandwa	Rs. 10,64,716/-	03 Months, reckoned from 7th day from LOA
<b>NOVEMBER- 2012</b>													
1	Construction of <b>storm water drain</b> at resettlement site <b>Tonki</b> under OSP.	Open Tender	13.09.12	Two	10.10.12	05	(1) M/s S.K.S. Construction, New Harsood (Khandwa)	(1) M/s Sunil Constructions, Khandwa (2) M/s Anand Construction Co., Khandwa (3) M/s Ompraksah Patel, Sanawad (4) M/s Hi-Tech, Sanawad	Yes	NHDC/4/C/NIT-629/12/897 dated 16.11.12	M/s Sunil Constructions, Khandwa	Rs. 9,18,621/-	01 Month reckoned from 7th day from LOA
2	Fixing of <b>corner stones</b> at Resettlement site <b>Sirlay</b> under OSP.	Open Tender	28.09.12	Two	30.10.12	03	NIL	(1) M/s Sunil Constructions, Khandwa (2) M/s Ompraksah Patel, Sanawad (3) M/s Anand Construction Co., Khandwa	Yes	NHDC/4/C/NIT-630/12/913 dated 22.11.12	M/s Omprakash Patel, Sanawad	Rs. 2,65,055/-	01 Month reckoned from 7th day from LOA
<b>OCTOBER- 2012</b>													
1	Transportation of house hold <b>goods</b> of oustees of OSP.	Open Tender	03.03.12	Two	10.04.12 Extended 25.04.12 Extended 15.05.12	02	NIL	(1) M/s DARCL Logistics Ltd., Hisar (Haryana), Branch:Bhopal (2) M/s Alfa Packers & Movers, New Delhi	Yes	NHDC/4/C/NIT-587/12/867 dated 30.10.12	M/s Alfa Packers & Movers, New Delhi	Rs. 78,46,524/-	12 months w.e.f 12.11.12
2	Construction of Structural <b>spiral staircase</b> at Saint <b>Singaji</b> Samadhi Esthal under ISP	Open Tender	23.07.12	Two	22.08.12	03	NIL	(1) M/s Verma Engineers, Sanawad (2) M/s Ompraksah Patel, Sanawad (3) M/s Chokhda Agencies, Sanawad	Yes	NHDC/4/C/NIT-624/12/866 dated 29.10.12	M/s Chokhda Agencies, Sanawad	Rs. 24,35,847/-	(03 Months) reckoned from 15th day from LOA
3	Construction of <b>approach</b> road for the oustees residing in groups near village <b>Dabar Boriya</b> under ISP.	Open Tender	24.07.12	Two	28.08.12	04	(1) M/s Kalyan Toll & Infrastructure Ltd, Indore	(1) M/s Nilesh Khare, Dewas (2) M/s Balaji Construction, Khandwa (3) M/s Anupam Construction Co., Noida	Yes	NHDC/4/C/NIT-625/12/826 dated 12.10.12	M/s Anupam Construction Co., Noida	Rs. 63,79,642/-	(03 Months) reckoned from 15th day from LOA
4	Construction of <b>approach</b> road from Resettlement site <b>Devziri to Dharadi</b> under OSP.	Open Tender	24.07.12	Two	28.08.12	04	NIL	(1) M/s Kalyan Toll & Infrastructure Ltd, Indore (2) M/s Nilesh Khare, Dewas (3) M/s Balaji Construction, Khandwa (4) M/s Anupam Construction Co., Noida	Yes	NHDC/4/C/NIT-626/12/861 dated 22.10.12	M/s Balaji Construction, Khandwa	Rs. 1,14,57,369/-	(04 Months) reckoned from 15th day from LOA

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation	Whether contract awarded in lowest tenderer evaluated L-1	Contract No. & Date	Name of Contractor	Value of contract	Scheduled date of completion
5	Job work for "Operation, running & day to day care of all component of <b>water supply system</b> including watch & ward at various resettlement sites of <b>Indira Sagar Project</b> & Indira Sagar Colony, Khandwa".	Open Tender	01.08.12	Two	31.08.12 Extended 11.09.12	03	NIL	(1) M/s Chokhda Agencies, Sanawad (2) M/s Omprakash Patel, Sanawad (3) M/s GA Digital Web Word (P) Ltd., Delhi	Yes	NHDC/4/C/NIT-628/12/828 dated 12.10.12	M/s GA Digital Web Word (P) Ltd., Delhi	Rs. 25,00,392/-	12 months w.e.f 01.10.12
<b>SEPTEMBER- 2012</b>													
1	Providing <b>Manpower</b> services such as Stenographer, Computer operator, Asstt. Secretarial, Asstt. Technical, Electrician, Driver, Cook, Plumber, Helper for Electrician, Helper, Gardner and Sweeper etc. under R&R Project, of NHDC Ltd.	Open Tender	18.05.12	Two	26.06.12 Extended 20.07.12	03	NIL	(1) M/s Compact Security Services, Bhopal (2) M/s Personel Staffing Solutions Pvt. Ltd., Bhopal (3) M/s GA Digital Web Word (P) Ltd., Delhi	Yes	NHDC/4/C/NIT-615/12/669 dated 07.09.12	M/s GA Digital Web Word (P) Ltd., Delhi	Rs. 80,16,948/-	(12 months) with effect from 01.10.12
2	Construction 02 Nos. RCC <b>slab culverts</b> on existing Rapta on <b>Barud Mal</b> villagers approach to their lands under ISP	Open Tender	30.04.12	Two	31.05.12 Extended 19.06.12 Extended 06.07.12	03	(1) M/s S.K.S. Constructions, New Harsood (Khandwa)	(1) M/s Suresh Kumar Agrawal, Khandwa (2) M/s Sunil Construction, Khandwa	Yes	NHDC/4/C/NIT-611/12/658 dated 04.09.12	M/s Sunil Construction, Khandwa	Rs. 13,11,775/-	(02 Months) reckoned from 7th day from the date of issue of Letter of Award
3	Construction of <b>Toe wall</b> for retaining earth work due to widening of road from Resettlement site <b>Phefriya Kalan</b> to Farmers fields under ISP.	Open Tender	07.06.12	Two	06.07.12	03	NIL	(1) M/s Suresh Kumar Agrawal, Khandwa (2) M/s Omprakash Patel, Sanawad (3) M/s Anupam Construction Co., Noida	Yes	NHDC/4/C/NIT-619/12/657 dated 04.09.12	M/s Anupam Construction Co., Noida	Rs. 18,98,712/-	(02 Months) reckoned from 7th day from the date of issue of Letter of Award
4	Hiring of <b>Motor boat</b> with driver at New Harsood (Ghorapachar River) under ISP & Hiring of Motor boat/ boat with driver for the villages affected due to submergence of OSP on as and when required basis.	Open Tender	13.06.12	Two	10.07.12 Extended 07.08.12	03	NIL	(1) M/s Verma Engineers, Sanawad (2) BM/s Birds Eye Security Service, Bairagarh Bhopal ) (3) M/s Omprakash Patel, Sanawad	Yes	NHDC/4/C/NIT-622/12/665 dated 06.09.12	M/s Birds Eye Security Service, Bairagarh Bhopal	Rs. 22,92,200/-	(365 days) with effect from 13.09.12
5	Job work for "Operation, running & day to day care of all component of <b>water supply system</b> including watch & ward at various resettlement sites of <b>Omkareshwar Project</b> ".	Open Tender	01.08.12	Two	31.08.12	03	NIL	(1) M/s Omprakash Patel, Sanawad (2) BM/s Birds Eye Security Service, Bairagarh Bhopal ) (3) Chokhda Agencies, Sanawad	Yes	NHDC/4/C/NIT-627/12/801 dated 22.09.12	M/s Omprakash Patel, Sanawad	Rs. 14,11,272/-	(12 months) with effect from 01.10.12
<b>AUGUST- 2012</b>													
1	Deployment of <b>Mahindra Scorpio (AC)</b> vehicle (including driver) model 2011 on as and when required basis, under NHDC R&R, Khandwa.	Open Tender	29.05.12	Two	26.06.12 Extended 12.07.12	03	NIL	(1) Chokhda Agencies, Sanawad (2) M/s Compact Security Services, Bhopal (3) M/s Sai Tours & Travels, Bhopal	Yes	NHDC/4/C/NIT-616/12/592 dated 14.08.12	M/s Chokhda Agencies, Sanawad	Rs. 3,55,200/-	(12 months) with effect from 7th day from the date of issue of letter of award



Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation	Whether contract awarded in lowest tenderer evaluated L-1	Contract No. & Date	Name of Contractor	Value of contract	Scheduled date of completion
2	Painting , <b>Repair</b> & maintenance work at <b>Tagore Park</b> , Khandwa	Open Tender	29.05.12	Two	26.06.12 Extended 12.07.12	03	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s Anupam Construction Co., Noida (3) M/s S.K.S. Constructions, New Harsood (Khandwa)	Yes	NHDC/4/C/NIT-617/12/630 dated 30.08.12	M/s Anand Construction Co., Khandwa	Rs. 1,07,006/-	(01 Month) reckoned from 7th day from the date of issue of Letter of Award
<b>JULY- 2012</b>													
1	External <b>Electrification</b> work for Resettlement site <b>DEVZIRI</b> of OSP, including all labour, transportation, sundries etc. with all necessary testing, inspection, commissioning and handing over the entire electrical network to M.P.P.K.V.V.Co.Ltd. Udainagar D/c (O&M) Bagli, District Dewas	Open Tender	31.03.12	Two	10.05.12	03	NIL	(1) M/s Anupam Construction Co., Noida (2) M/s Rajkumar Gupta, Khandwa (3) M/s Surya Electricals, Bhopal	Yes	NHDC/4/C/NIT-603/12/461 dated 09.07.12	M/s Rajmumar Gupta, Khandwa	Rs. 2,98,67,389/-	03 (Three) Months and date of start shall reckon, from the date of obtaining NOC or Forest clearance from the Forest Department.
2	Providing services of 14 nos. <b>Vehicles</b> (Mahindra Bolero AC) with power steering or higher model (6+1 seating capacity) along with drivers at NHDC R&R, Khandwa.	Open Tender	30.04.12	Two	05.06.12 Extended 21.06.12	04	(1) M/s Narmada Tours & Travels, Khandwa	(1) M/s Compact Security Services, Bairagarh (Bhopal) (2) M/s Shri Dadaji Services, Khandwa (3) M/s Kailash Chand Ladda, Sanawad	Yes	NHDC/4/C/NIT-613/12/542 dated 24.07.12	M/s Compact Security Services, Bairagarh (Bhopal)	Rs. 36,10,800/-	12 months with effect from 7th (Seventh) day from the date of issue of letter of award
<b>JUNE- 2012</b>													
1	Construction of <b>cement concrete approach</b> road from <b>Pipari-Ratanpur</b> road junction to resettlement site <b>Devziri</b> under OSP.	Open Tender	14.03.12	Two	24.04.12	04	NIL	(1) M/s Kalyan Toll Infrastructure Ltd., Indore (2) M/s K.G. Gupta Infrastructure Pvt. Ltd. Indore (3) M/s Balaji Construction, Khandwa (4) M/s Jupitar International (Sales), Darbhanga (Bihar)	Yes	NHDC/4/C/NIT-588/12/439 dated 29.06.12	M/s K.G. Gupta Infrastructure Pvt. Ltd. Indore	Rs. 2,99,07,028/-	04 (Four) Months, reckoned from 15th day from the date of issue of Letter of Award
2	Construction of <b>approach</b> road for the oustees residing in groups at <b>Dabar (Damkheda Khurd)</b> under ISP.	Open Tender	20.03.12	Two	20.04.12	03	NIL	(1) M/s Suresh Kumar Agrawal, Khandwa (2) M/s Anupam Construction Co., Noida (3) M/s Anand Construction Co., Khandwa	Yes	NHDC/4/C/NIT-591/12/429 dated 28.06.12	M/s Suresh Kumar Agrawal, Khandwa	Rs. 19,25,170/-	02 (Two) Months, reckoned from 15th day from the date of issue of Letter of Award
3	Repair, maintenance and <b>white washing &amp; colour</b> washing of residential quarters ( <b>Class-II type</b> - 16 units) of Indira Sagar colony, NHDC R&R, Khandwa.	Open Tender	22.03.12	Two	17.04.12 Extended 02.05.12 Extended 18.05.12	03	NIL	(1) M/s Anand Construction Co., Khandwa (2) M/s Omprakash Patel, Sanawad (3) M/s Krishna Engineering Construction Co., Indore	Yes	NHDC/4/C/NIT-593/12/366 dated 11.06.12	M/s Anand Construction Co., Khandwa	Rs. 1,38,995/-	45 (Forty five) days, reckoned from 7th day from the date of issue of Letter of Award

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation	Whether contract awarded in lowest tenderer evaluated L-1	Contract No. & Date	Name of Contractor	Value of contract	Scheduled date of completion
4	Construction of <b>alternate approach</b> road above FRL from <b>Badkhaliya</b> to Resettlement site <b>Belwadi</b> under ISP.	Open Tender	22.03.12	Two	08.05.12	07	(1) M/s Ritesh Sharma, Harda (2) M/s G.C. Mantri, Sanawad	(1) M/s Balaji Construction, Khandwa (2) M/s Rajkumar Gupta, Khandwa (3) M/s Nilesh Khare, Dewas (4) M/s Anupam Construction Co., Noida (5) M/s Omprakash Patel, Sanawad	Yes	NHDC/4/C/NIT-597/12/393 dated 18.06.12	M/s Nilesh Khare, Dewas	Rs. 58,20,836/-	03 (Three) Months, reckoned from 15th day from the date of issue of Letter of Award
5	Construction of <b>Protection wall</b> for filling at RCC hume pipe culvert on approach road from Resettlement site <b>Ambakhal</b> to Farmers fields under ISP.	Open Tender	30.03.12	Two	02.05.12 Extended 05.06.12	03	NIL	(1) M/s Suresh Kumar Agrawal, Khandwa (2) M/s Anupam Construction Co., Noida (3) M/s Sunil Constructions, Khandwa	Yes	NHDC/4/C/NIT-599/12/436 dated 29.06.12	M/s Sunil Constructions, Khandwa	Rs. 5,74,639/-	01 (One) Month, reckoned from 7th day from the date of issue of Letter of Award
6	Providing, supplying & fixing of 01 No. 7.5 HP 18 stage submersible <b>motor pump</b> with all accessories etc. & Providing, laying of 75 mm dia <b>PVC pipe line</b> with fixing of water storage tank for water supply scheme at Resettlement site <b>Belwadi</b> under ISP.	Open Tender	30.03.12	Two	02.05.12	03	NIL	(1) M/s Anupam Construction Co., Noida (2) M/s Anand Construction Co., Khandwa (3) M/s Nilesh Khare, Dewas	Yes	NHDC/4/C/NIT-600/12/358 dated 06.06.12	M/s Anupam Construction Co., Noida	Rs. 6,49,481/-	01 (One) Month, reckoned from 7th day from the date of issue of Letter of Award
7	Construction of <b>Water supply system</b> (Submersible motor pump, pipe line, storage tank, Sumpwell) at Resettlement site <b>Devziri</b> under OSP.	Open Tender	31.03.12	Two	09.05.12	03	NIL	(1) M/s Nilesh Khare, Dewas (2) M/s Anand Construction Co., Khandwa (3) M/s Omprakash Patel, Sanawad	Yes	NHDC/4/C/NIT-602/12/382 dated 13.06.12	M/s Nilesh Khare, Dewas	Rs. 46,98,861/-	02 (Two) Months, reckoned from 15th day from the date of issue of Letter of Award
8	Repair & <b>maintenance</b> of existing water supply scheme at resettlement site <b>Baroda (Satwas)</b> under ISP.	Open Tender	16.04.12	Two	15.05.12 Extended 31.05.12 Extended 19.06.12	03	NIL	(1) M/s S.K.S. Constructions, New Harsood (Khandwa) (2) M/s Nilesh Khare, Dewas (3) M/s Anupam Construction Co., Noida	Yes	NHDC/4/C/NIT-604/12/430 dated 28.06.12	M/s Nilesh Khare, Dewas	Rs. 18,14,694/-	02 (Two) months, reckoned from 15th day from the date of issue of Letter of Award
9	Drilling of 04 Nos. 150 mm dia <b>tubewell</b> & providing and installation of 04 Nos. hand pumps with all accessories etc. at Resettlement site <b>Bharadi, Satri, Bediyav &amp; Bharadi (Phata)</b> under ISP.	Open Tender	16.04.12	Two	15.05.12 Extended 31.05.12	03	NIL	(1) M/s S.K.S. Constructions, New Harsood (2) M/s Nilesh Khare, Dewas (3) M/s Anand Construction Co., Khandwa	Yes	NHDC/4/C/NIT-605/12/426 dated 27.06.12	M/s S.K.S. Constructions, New Harsood	Rs. 5,17,080/-	15 (Fifteen) days, reckoned from 3rd day from the date of issue of Letter of Award

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation	Whether contract awarded in lowest tenderer evaluated L-1	Contract No. & Date	Name of Contractor	Value of contract	Scheduled date of completion
10	Construction of 13 nos. culverts on alternate approach road above FRL from village <b>Badkhaliya</b> to resettlement site <b>Belwadi</b> under ISP.	Open Tender	18.04.12	Two	25.05.12	03	NIL	(1) M/s Rajkumar Gupta, Khandwa (2) M/s Ritesh Sharma, Harda (3) M/s Balaji Construction, Khandwa	Yes	NHDC/4/C/NIT-606/12/401 dated 21.06.12	M/s Ritesh Sharma, Harda	Rs. 77,57,237/-	04 (Four) Months, reckoned from 15th day from the date of issue of Letter of Award
11	Construction of <b>approach</b> road including culverts & protection wall, from village <b>Pokhar</b> to oustees residing in groups at <b>Dhansar (Mod)</b> under ISP	Open Tender	21.04.12	Two	29.05.12	05	NIL	(1) M/s Nilesh Khare, Dewas (2) M/s Anand Construction Co., Khandwa (3) M/s Anupam Construction Co., Noida (4) M/s Rajkumar Gupta, Khandwa (5) M/s Balaji Construction, Khandwa	Yes	NHDC/4/C/NIT-607/12/406 dated 22.06.12	M/s Anand Construction Co., Khandwa	Rs. 50,40,431/-	03 (Three) months, reckoned from 15th day from the date of issue of Letter of Award
12	Fixing of <b>corner stones</b> at Resettlement site <b>Devziri</b> under OSP	Open Tender	28.04.12	Two	29.05.12	02	(1) M/s R.C. Construction, Bhopal	(1) M/s Anand Construction Co., Khandwa	Yes	NHDC/4/C/NIT-608/12/398 dated 20.06.12	M/s Anand Construction Co., Khandwa	Rs. 4,13,710/-	01 (One) Month, reckoned from 7th day from the date of issue of Letter of Award
13	Construction of <b>Nalla training</b> across Mela ground at Saint <b>Singaji</b> Samadhi Esthal under ISP	Open Tender	30.04.12	Two	31.05.12	04	NIL	(1) M/s Rajkumar Gupta, Khandwa (2) M/s Suresh Kumar Agrawal, Khandwa (3) M/s Anupam Construction Co., Noida (4) M/s Omprakash Patel, Sanawad	Yes	NHDC/4/C/NIT-610/12/378 dated 12.06.12	M/s Anupam Construction Co., Noida	Rs. 23,21,520/-	03 (Three) Months, reckoned from 15th day from the date of issue of Letter of Award
14	Providing <b>temporary Tin sheds</b> on hire basis for residential and other purposes under <b>contingency plan 2012</b> for submergence affected villages of Omkareshwar Project including erection, maintenance, removal etc complete.	Open Tender	31.05.12	Two	12.06.12	02	NIL	(1) M/s Girdhari Lal & Son, Indore (2) M/s Lallooji & Sons, Ahmadabad	Yes	NHDC/4/C/NIT-618/12/422 dated 26.06.12	M/s Lallooji & Sons, Ahmadabad	Rs. 34,83,280/-	15 (Fifteen) days, reckoned from 3rd day from the date of issue of this Letter of Award
<b>MAY- 2012</b>													
1	Construction of <b>balance work</b> of various types of buildings at resettlement site <b>Devziri</b> under OSP.	Open Tender	29.02.12	Two	10.04.12	03	NIL	(1) M/s Krishna Engineering Constn. Co., Indore (2) M/s Anand Constn.Co. Khandwa (3) M/s Anupam Constn. Co., Noida	Yes	NHDC/4/C/NIT-586/12/253 dated 11.05.12	M/s Krishna Engineering Constn. Co., Indore	Rs. 32,52,735/-	25.09.12
2	Development of plots & Construction of <b>cement concrete internal</b> road at resettlement site <b>Devziri</b> under OSP.	Open Tender	17.03.12	Two	27.04.12	04	NIL	(1) K.G. Gupta Infrastructure Pvt. Ltd., Indore (2) M/s Anupam Constn. Co., Noida (3) M/s Kalyan Toll Infrastructure Ltd., Indore (4) M/s Balaji Constn. Khandwa	Yes	NHDC/4/C/NIT-589/12/246 dated 09.05.12	M/s Balaji Constn. Khandwa	Rs. 2,88,99,158/-	23.11.12
3	Construction of <b>Sump well</b> at Resettlement site Bhogawan and providing & laying of <b>G.I. Pipe line</b> from <b>Inpun to Bhogawan</b> under OSP.	Open Tender	20.03.12	Two	20.04.12	03	NIL	(1) M/s Suresh Kumar Agrawal, Khandwa (2) M/s Anand Constn.Co. Khandwa (3) M/s Omprakash Patel, Sanawad	Yes	NHDC/4/C/NIT-590/12/252 dated 11.05.12	M/s Omprakash Patel, Sanawad	Rs. 27,01,530/-	25.07.12

Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. and names of Parties not qualified after technical evaluation	Nos. and names of parties qualified after technical evaluation	Whether contract awarded in lowest tenderer evaluated L-1	Contract No. & Date	Name of Contractor	Value of contract	Scheduled date of completion
4	Construction of <b>Ghat</b> at Saint <b>Singaji</b> Samadhi Esthal under ISP.	Open Tender	23.03.12	Two	04.05.12	04	NIL	(1) M/s Anupam Constn. Co., Noida (2) M/s Rajkumar Gupta, Khandwa (3) M/s Omprakash Patel, Sanawad (4) M/s Suresh Kumar Agrawal, Khandwa	Yes	NHDC/4/C/NIT-595/12/306 dated 25.05.12	M/s Anupam Constn. Co., Noida	Rs. 46,74,833/-	08.09.12
5	Providing & laying of <b>paver blocks</b> on both side of <b>flanks</b> of approach road at Saint <b>Singaji</b> Samadhi Esthal under ISP.	Open Tender	23.03.12	Two	04.05.12	04	NIL	(1) M/s Anand Constn.Co. Khandwa (2) M/s Omprakash Patel, Sanawad (3) M/s Balaji Constn. Khandwa (4) M/s Rajkumar Gupta, Khandwa	Yes	NHDC/4/C/NIT-596/12/305 dated 25.05.12	M/s Omprakash Patel, Sanawad	Rs. 36,66,921/-	08.09.12
6	Increase of <b>height</b> of Parapet wall at Saint <b>Singaji</b> Samadhi Esthal under ISP.	Open Tender	30.03.12	Two	02.05.12	03	NIL	(1) M/s Anupam Constn. Co., Noida (2) M/s Suresh Kumar Agrawal, Khandwa (3) M/s Omprakash Patel, Sanawad	Yes	NHDC/4/C/NIT-598/12/277 dated 19.05.12	M/s Anupam Constn. Co., Noida	Rs. 16,19,348/-	02.08.12
7	Providing, supplying & fixing of 02 No. 6.00 HP 12 stage submersible <b>motor pump</b> with all accessories etc. & Providing, laying of 75 mm dia <b>PVC pipe line</b> with fixing of water storage tank for water supply scheme at private Resettlement site <b>Ambakhal &amp; Rai Khutwal</b> under ISP.	Open Tender	30.03.12	Two	02.05.12	03	NIL	(1) M/s Anupam Constn. Co., Noida (2) M/s Anand Constn.Co. Khandwa (3) M/s Nilesh Khare, Dewas	Yes	NHDC/4/C/NIT-601/12/324 dated 31.05.12	M/s Anupam Constn. Co., Noida	Rs. 6,57,089/-	06.07.12